. ( )

. ... . SOLICITATION NUMBER 2. TYPE OF SOLICTr&TION 3. DATE ISSUED PAGE OF PAGES
SOLICITATION, OFFER,
AND AWARD DACW67—OI‘B'(X)14 m SEALED BID (/£8/ 27 July 2001 99
(Construction, Alteration, or Repair) I
D NEGOTIATED (REP)

IMPORTANT - The "offer” section on the reverse must be fully completed by the offeror.

4. CONTRACT NUMBER 5. REQUISITION/PURCHASE REQUEST NUMBER 6. PROJECT NUMBER
DACW67-01-C- 0023 W68MD9-1082-1478
7. ISSUED BY CODE W68MD9 8. ADDRESS OFFER TO
Seattle District, Corps of Engineers Seattle District, Corps of Engineers
ATTN: CENWS-CT-CB PO Box 3755 ATTN: CENWS-CT-CB
PO Box 3755 Seattle, WA 98124-3755
Seattle, WA 98124-3755
HAND CARRY: Preston Conference Room
4735 East Marginal Way South
Seattle, WA 98134-2385
BID OPENING ROOM: Preston Conference Room
A. NAME B. TELEPHONE NUMBER finclude area code] NG COLLECT CALLS)
9. FOR INFORMATION CAL> See Information Page inside Front Cover See Information Page inside Front Cover

SOLICITATION

NOTE: iIn sealed bid solicitations "offer” and "offeror” mean "bid” and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date):

Furnish all labor, materials and equipment and perform all work for Quillayute River Navigation Project Jetty Repair, La Push,
Washington, in accordance with the attached Contract Clauses, Special Clauses. Technical Smecifications and Drawings.

1. Solicitation DACW67-01-B-0014 dated 27 July, 2001 with 5 amendments.
2. Wage Determinations: WA01001 with 13 modications thereto.
3. Drawing as Tisted Section 00800

4. See Page 2-A for alerations to Contract.

11. The Contractor shall begin performance within 10 calendar days and complete it * calendar days after
-

D award, P_(_] notice to proceed. This performance period is E mandatory, D negotiable. (See  Paragraph SC-1, 00800 )

'2A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANGE PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES, " indicate within how many calendar days after award in item 128.)

10
[E YES D NO

‘3.

A

ADDITIONAL SOLICITATION REQUIREMENTS:
Sealed offers in original and -0 copies to perform the work required are due at the place specified in tem 8  2:00 p-m.  (hour)
—_—
local time August 28, 200] fdate). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

;. An offer guarantee m Is, D is not required.

All offers are subject to the (1) work requirements

. and (2) other provisions and clauses incorporated in the solicitation in full text or by

Offers providing less than 120

calendar days for Government acceptance after the date offers are due will not be considered and
be rejected.

3N

rsigned using Perform Pro, WHS DIOR, Oct 96

7540-01.155.3212 T 1442-103 STANDARD FORM 1442 (Rev. 4-85) (£G)

Prescribed by GSA - FAR (48 CFR) 563.236-1(d)




Page 2 of 99

D

\-—’ ’

OFFER (Must be fully completed by offerorj~..”

14. NAME AND ADDRESS OF OFFEROR finclude ZIP Code)

Rognlin's, Inc.
321 W. State
Aberdeen, WA 98520

Tax ID No: 91-0724387 DUNS No: 00932-1811
-eMail:_ jeanne@rognlins.com

15. TELEPHONE NUMBER f/nclude area code)}

360-532-5220. . FAX: 360-532-5761

CODE FACILITY CODE

16. REMITTANCE ADDRESS (include only if different than Item 14)

P.0. Box 307
Aberdeen, WA 98520

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this

accepted by the Government in writing within

calendar days after the date offers are due. (Insert any number equal or greater than

minimum requirement stated in 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS > See page 2-b

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO. / 2. 3 7[

DATE

Y20/01| Slatf o) |8falos

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

Randy Rognlin, President

20C. OFFER DATE

8/28/01

21. ITEMS ACCEPTED

LINE ITEMS 0001-0008

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
$1,193,000.00 © 96X3123000008243200A00061014760NA96453
24.SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25, OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
{4 copies unless otherwise specified) 26 D 10 U.S.C. 2304(c) ( ) 41 U.S.C. 253(c) { )

26. ADMINISTERED BY CODE I

United States Army Corps of Engineers Seattle District
Northwest Area Office

PO Box 92146

Tillicum, WA 98492-0146

27. PAYMENT WILL BE MADE BY
US Army Corps of Engineers Finance Center
CEFC-AO-P
5722 Integrity Drive
Millington, TN 38054-5005

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:|28. NEGOTIATED AGREEMENT (Contractor is required to sign

document and return__.._.______ copies to the issuing office.)

Contractor agrees to furnish and deliver all items or perform all work
requirements identified on this form and any continuation sheets for the
consideration stated in this contract. The rights and obligations of the
parties to this contract shall be governed by (a) this contract award,
(b) the solicitation, and (c) the clauses, representations, certifications,
and specifications incorporated by reference in or attached to this

29. AWARD. (Contractor is not required to sign this document.)
offer on this solicitation is hereby accepted as to the items listed. This
award consummates the contract, which consists of (a) the
Government solicitation and your offer, and (b} this contract award. No
further contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
{Type or print}

31A. NAME OF CONTRACTING OFFICER (Type or print]
CHERYL A. ANDERSON

30B. SIGNATURE 30C. DATE

31C. AWARD DATE

2

oo/

U STANDARD FORM 1442 BACK (REV. 4-85)

.
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ALTERATIONS IN CONTRACT DACW67-01-C-0023
(FAR 52.252-4) (APR 1984)

Portions of this contract are altered as follows:

SC-6 Continuing Contracts (EFARS 52.232-500002) (MAR 1995) is hereby revised as follows:

“(a) Funds are not available at the inception of this contract to cover the entire Contract price. The sum of
$44,964.00 has been reserved for this Contract and is available for payments to the Contractor during the current
fiscal year. It is expected that Congress will make appropriations for future fiscal years from which additional funds
will be reserved for this Contract. The liability of the United States for payments beyond the funds reserved for this
Contract is contingent on the reservation of additional funds.”
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C .
- e DACW67-01-B-0014

DACW67-01-C- 8023

IF THE CONTRACTOR IS A CORPORATION OR PARTNERSHIP, THE APPLICABLE PORTION OF

THE FORM LISTED BELOW MUST BE COMPLETED. IN THE ALTERNATIVE, OTHER EVIDENCE
MUST BE SUBMITTED TO SUBSTANTIATE THE AUTHORITY OF THE PERSON SIGNING THE
CONTRACT. IF A CORPORATION, THE SAME OFFICER SHALL NOT EXECUTE BOTH THE
CONTRACT AND THE CERTIFICATE.

CORPORATE CERTIFICATE

l,__Scott Rognlin , certify that | am the __Secretary/Treasurer
Secretary of the Corporation named as Contractor herein; that _Randy Rognlin , who
signed this contract on behalf of the Contractor was then ___President of said
corporation; that said contract was duly signed for and on behalf of said corporation by authority of its
governing body and is within the scope of its corporate powers.

PORATE
(Secretary) SEAL)

Scott Rognlin

AUTHORITY TO BIND PARTNERSHIP

This is to certify that the names, signatures and Social Security Numbers of all partners are listed
below and that the person signing the contract has authority actually to bind the partnership pursuant to its
partnership agreements. Each of the partners individually has full authority to enter into and execute
contractual instruments on behalf of said partnership with the United States of America, except as follows:
(state "none" or describe limitations, if any)

This authority shall remain in full force and effect until such time as the revocation of authority by
any cause whatsoever has been furnished in writing to, and acknowledged by, the Contracting Officer.

(Names, Signatures and Social Security Numbers of all Partners)

NAME SIGNATURE SOCIAL SECURITY NO.

DACW67-01-B-0014 2-a
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C\ - ’) Number: DACN67-01-Ck0023 |
010431 .

Quillayute River Jetty Repair, La Push, Wa.

SCHEDULE
ltem No. Description Quantity Unit Unit Price Amount
BASE ITEMS , ,
0001  Mobilization and 1 JOB L.S. 5 50,000%- |
Demobilization &
!
0002 Al Work for Quillayute Jetty 1 JOB LS. $100, 0c0%

Repair except for ltems ‘
0001 and 0003 1/ |

0003  Class A Stone Quarrying,
Stockpiling and Placement
(Sta. 0+50 to 10+00):

P
0003AA  First 10,000 Tons 10,000 Tons  § %?—- $3%0,a02
0003AB  Over 10,000 Tons 5,000 Tons $ W= $ 0
TOTALBASE ITEMS  $720,0m%
OPTIONAL ITEMS

0004  Mobilization and 1 JOB LS. $5,mf-'~
Demobilization 2/ :

0005  All Work for Optional ltems 1 JOB L.S. $£Q,MQ
except for ltems 0004 and :
0006

0006  Class A Stone Quarrying,
Stockpiling and Placement
(Sta. 10+00 to 14+00):

00 g
0006AA  First 6,000 Tons 6,000 Tons $238% 2802
0006AB  Over 6,000 Tons 5,000 Tons $ 382 $ i

TOTAL OPTIONAL ITEMS  $4/ 73, qop%
TOTAL BASE AND OPTIONAL ITEMS $4 193, 01%

1/ Excavation for the entire work (base and optional items) and berm placement is also included
in this item.

2/ Option Item 0004 to be awarded only if all Base Item work is completed prior to award of
Option Items 0005 and 0006

DACW67-01-B-0014 2-b




This page intentionally blank



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1|

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0005 27-Aug-2001 W68MD9-1082-1478
6. ISSUED BY CODE | DACW67 7. ADMINISTERED BY (If other than item 6) CODE|

USA ENGINEER DISTRICT, SEATTLE

ATTN: CENWS-CT See Item 6

P.O. BOX 3755

SEATTLE WA 98124-3755
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.

DACW67-01-B-0014

x | 9B. DATED (SEE ITEM 11)
23-Jul-2001

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEEITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer |:| is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of thisamendment on each copy of the offer submitted;
or (c) By separate |etter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,

provided each telegram or |etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Quillayute River Navigation Project Jetty Repair
1. The purpose of this amendment is to incorporate a revised Section 01001.

2. The Bid Opening date remains at 31 Aug 01. The time set is changed to 11:00 a.m. local time.

3. NOTICE TO BIDDERS: Bidders must acknowledge receipt of this Amendment by number and date on bid or by telegram. Please mark outside
of the envelope in which the bid is enclosed to show Amendment received.

Enclosure
Section 01001

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 27-Aug-2001
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1|

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0004 22-Aug-2001 W68MD9-1082-1478
6. ISSUED BY CODE | DACW67 7. ADMINISTERED BY (If other than item 6) CODE|

USA ENGINEER DISTRICT, SEATTLE

ATTN: CENWS-CT See Item 6

P.O. BOX 3755

SEATTLE WA 98124-3755
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.

DACW67-01-B-0014

x | 9B. DATED (SEE ITEM 11)
23-Jul-2001

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEEITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer |:| is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of thisamendment on each copy of the offer submitted;
or (c) By separate |etter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,

provided each telegram or |etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

Quillayute River Navigation Project Jetty Repair

1. The purpose of this Amendment is to revise the wording as incorporated in Amendment 0003, No. 1: Per the Permits and Responsibilities
Clause, Government contractors are required to comply with all laws, codes, and regulations applicable to the performance of the work. The
Quillayute Tribe has a Business and Occupation Tax and a Tribal Hiring Preference Ordinance. The Government will not reimburse contractors
for additional costs as a result of the ordinances; such costs, if applicable, should be reflected in the bid. For additional information regarding
Quillayute Tribal Ordinances call Mr. Neal Malsten, telephone (360) 374-6739.

2. The Bid Opening remains at 2:00 p.m. local time 31 Aug 2001.

3. NOTICE TO BIDDERS: Bidders must acknowledge receipt of this Amendment by number and date on bid or by telegram. Please mark outside
of the envelope in which the bid is enclosed to show Amendment received.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 22-Aug-2001
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |

1

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0003 21-Aug-2001 W68MD9-1082-1478
6. ISSUED BY CODE | DACW67 7. ADMINISTERED BY (If other than item 6) CODE|

USA ENGINEER DISTRICT, SEATTLE

ATTN: CENWS-CT See Item 6

P.O. BOX 3755

SEATTLE WA 98124-3755
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.

DACW67-01-B-0014

x | 9B. DATED (SEE ITEM 11)
23-Jul-2001

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEEITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, I:I is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of thisamendment on each copy of the offer submitted;
or (c) By separate |etter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,

provided each telegram or |etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

Quillayute River Navigation Project Jetty Repair

1. The purpose of the Amendment is to incorporate the following: Bidders are advised that this work will be performed within the Quillayute
Indian Reservation. The Quillayute Tribe has a business and occupation tax and a Tribal Hiring Preference Ordinance. Bidders are advised to
contact the Quillayute Tribe for implementation and applicability. The designated Tribal contact is Mr. Neal Malmsten (206) 374-6739.

2. Section 02480, part 3.6, is amended to read as in the original Solicitation.

3. The Bid Opening is changed to 2:00 p.m. local time 31 Aug 2001.

4. NOTICE TO BIDDERS: Bidders must acknowledge receipt of this Amendment by number and date on bid or by telegram. Please mark outside
of the envelope in which the bid is enclosed to show Amendment received.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 21-Aug-2001
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1|

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0002 20-Aug-2001 W68MD9-1082-1478
6. ISSUED BY CODE | DACW67 7. ADMINISTERED BY (If other than item 6) CODE|

USA ENGINEER DISTRICT, SEATTLE

ATTN: CENWS-CT See Item 6

P.O. BOX 3755

SEATTLE WA 98124-3755
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.

DACW67-01-B-0014

x | 9B. DATED (SEE ITEM 11)
23-Jul-2001

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEEITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, I:I is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of thisamendment on each copy of the offer submitted;
or (c) By separate |etter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,

provided each telegram or |etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Quillayute River Navigation Project Jetty Repair
1. The purpose of this Amendment is to incorporate a revised Section 02480.

2. The time set for Bid Opening remains at 11:00 a.m. local time. The date is changed to 30 Aug 2001.

3. NOTICE TO BIDDERS: Bidders must acknowledge receipt of this Amendment by number and date on bid or by telegram. Please mark outside
of the envelope in which the bid is enclosed to show Amendment received.

Enclosure
Section 02480

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 20-Aug-2001
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1|

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0001 07-Aug-2001 W68MD9-1082-1478
6. ISSUED BY CODE | DACW67 7. ADMINISTERED BY (If other than item 6) CODE|

USA ENGINEER DISTRICT, SEATTLE

ATTN: CENWS-CT See Item 6

P.O. BOX 3755

SEATTLE WA 98124-3755
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.

DACW67-01-B-0014

x | 9B. DATED (SEE ITEM 11)
23-Jul-2001

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEEITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer |:| is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of thisamendment on each copy of the offer submitted;
or (c) By separate |etter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,

provided each telegram or |etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

Quillayute River Navigation Project Jetty Repair

1. The purpose of this Amendment is to incorporate the current revision to Wage Determination No. WA010001, Modification No. 13, dated
8/3/01.

2. The time set for Bid Opening is changed to read 11:00 a.m. local time. The date remains 28 August 2001.

3. NOTICE TO BIDDERS: Bidders must acknowledge receipt of this Amendment by number and date on bid or by telegram. Please mark outside
of the envelope in which the bid is enclosed to show Amendment received.

Enclosure
Wage Rate WA010001

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 07-Aug-2001
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



This page intentionally blank



DACW67-01-B-0014
Page 26 of 99

SECTION 00700 Contract Clauses

CLAUSESINCORPORATED BY FULL TEXT

52.202-1 DEFINITIONS. (MAY 2001)

(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor,
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy
or assistant chief official of the executive agency.

(b) Commercial component means any component that is acommercial item.

(c) Commercia item means--

(1) Any item, other than real property, that is of atype customarily used for nongovernmental purposes and that--
(i) Has been sold, leased, or licensed to the general public; or

(ii) Has been offered for sale, lease, or license to the general public;

(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through advances in technology
or performance and that is not yet available in the commercial marketplace, but will be available in the commercial
marketplacein timeto satisfy the delivery requirements under a Government solicitation;

(3) Any item that would satisfy acriterion expressed in paragraphs (c)(1) or (c)(2) of this clause, but for--
(i) Modifications of atype customarily available in the commercial marketplace; or

(ii) Minor modifications of atype not customarily available in the commercial marketplace made to meet Federal
Government requirements. “Minor” modifications means modifications that do not significantly alter the
nongovernmental function or essential physical characteristics of an item or component, or change the purpose of a
process. Factorsto be considered in determining whether a modification is minor include the value and size of the
modification and the comparative value and size of the final product. Dollar values and percentages may be used as
guideposts, but are not conclusive evidence that a modification is minor;

(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of this clause that are of
atype customarily combined and sold in combination to the general public;

(5) Installation services, maintenance services, repair services, training services, and other servicesif such services
are procured for support of an item referred to in paragraphs (c)(1), (2), (3), or (4) of thisclause, and if the source of
such services--

(i) Offers such services to the general public and the Federal Government contemporaneously and under similar
terms and conditions; and

(ii) Offersto use the same work force for providing the Federal Government with such services as the source uses
for providing such servicesto the general public;

(6) Services of atype offered and sold competitively in substantial quantities in the commercial marketplace based
on established catal og or market prices for specific tasks performed under standard commercial terms and
conditions. This does not include services that are sold based on hourly rates without an established catalog or
market price for a specific service performed,;
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(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), notwithstanding
the fact that the item, combination of items, or serviceistransferred between or among separate divisions,

subsidiaries, or affiliates of a Contractor; or

(8) A nondevelopmental item, if the procuring agency determines the item was developed exclusively at private
expense and sold in substantial quantities, on a competitive basis, to multiple State and local Governments.

(d) Component means any item supplied to the Government as part of an end item or of another component, except
that for usein 52.225-9, and 52.225-11 see the definitionsin 52.225-9(a) and 52.225-11(a).

(e) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and
make related determinations and findings. The term includes certain authorized representatives of the Contracting
Officer acting within the limits of their authority as delegated by the Contracting Officer.

(f) Nondevelopmental item means--

(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a
State or local government, or aforeign government with which the United States has a mutual defense cooperation
agreement;

(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications
of atype customarily available in the commercial marketplace in order to meet the requirements of the procuring
department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely
because the item is not yet in use.

(g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase
orders and changes and modifications to purchase orders under this contract.

(End of clause)
52.203-3 GRATUITIES (APR 1984)

(a) Theright of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the
agency head or a designee determines that the Contractor, its agent, or another representative--

(1) Offered or gave agratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government;
and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.

(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--

(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency
head or adesignee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the

Department of Defense.)

(d) Therights and remedies of the Government provided in this clause shall not be exclusive and are in addition to
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any other rights and remedies provided by law or under this contract.
(End of clause)
52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bonafide employee or agency. For breach or
violation of this warranty, the Government shall have the right to annul this contract without liability or, inits
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.

(b) "Bonafide agency," as used in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit
or obtain Government contracts nor holdsitself out as being able to obtain any Government contract or contracts
through improper influence.

"Bonafide employee," as used in this clause, means a person, employed by a contractor and subject to the
contractor's supervision and control asto time, place, and manner of performance, who neither exerts nor proposes
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any
Government contract or contracts through improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other feethat is
contingent upon the success that a person or concern has in securing a Government contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government
employee or officer to give consideration or to act regarding a Government contract on any basis other than the
merits of the matter.

(End of clause)

52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)

(a) Definitions.

"Kickback," asused in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor
employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable

treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract.

"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock
company, or individual.

"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for
the purpose of obtaining supplies, material's, equipment, or services of any kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United
States.

"Prime Contractor employee,” as used in this clause, means any officer, partner, employee, or agent of aprime
Contractor.

"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or
subcontractor for the purpose of obtaining supplies, material's, equipment, or services of any kind under a prime
contract.
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"Subcontractor,” as used in this clause, (1) means any person, other than the prime Contractor, who offersto furnish
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract
entered into in connection with such prime contract, and (2) includes any person who offersto furnish or furnishes
general supplies to the prime Contractor or a higher tier subcontractor.

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor.
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor.

(c)(1) The Contractor shall havein place and follow reasonabl e procedures designed to prevent and detect possible
violations described in paragraph (b) of this clausein its own operations and direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an
inspector general, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor
under the prime contract, the amount of any kickback. The Contracting Officer may order the monies withheld
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset
those monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall notify the
Contracting Officer when the monies are withheld.

(5) The Contractor agreesto incorporate the substance of this clause, including this subparagraph (c)(5) but
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C.
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Y ear 1996
(Pub. L. 104-106), the Government may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or

(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct
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constitutes a violation of subsection 27 (a) or (b) of the Act for the purpose of either--
(A) Exchanging the information covered by such subsections for anything of value; or
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under

subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover,
in addition to any penalty prescribed by law, the amount expended under the contract.

(c) Therights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law, regulation, or under this contract.

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of afixed-price type contract and the total cost and fee
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of thisclauseif the
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), asimplemented in section 3.104 of the
Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award,;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award,
notwithstanding any minimum fee or "fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award,;

(ii) If no base feeis specified in the contract, 30 percent of the amount of each award fee otherwise payable to the
Contractor for each award fee evaluation period or at each award fee determination point.

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit
specified in the contract at the time of contract award; or

(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the
contract. The total final price established in accordance with the incentive price revision provisions of the contract
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award
and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of theinitial contract price or a profit amount determined by the
Contracting Officer from records or documentsin existence prior to the date of the contract award.
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(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount
of profit or feereflected in the subcontract at the time the subcontract was first definitively priced.
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any
other rights and remedies provided by law or under this contract.

(End of clause)

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN
1997)

(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action," as used in this clause, means any of the following Federal actions:
(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.

"Local government,” as used in this clause, means a unit of government in a State and, if chartered, established, or
otherwise recognized by a State for the performance of a governmental duty, including alocal public authority, a
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any
other instrumentality of alocal government.

"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by
an agency:

(1) Anindividual who is appointed to a position in the Government under title 5, United States Code, including a
position under atemporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), title 37, United States Code.
(3) A special Government employee, as defined in section 202, title 18, United States Code.

(4) Anindividual who is amember of a Federal advisory committee, as defined by the Federal Advisory Committee
Act, title 5, United States Code, appendix 2.
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"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership,
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures
specifically permitted by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to aregularly employed officer or employee
of any person, compensation that is consistent with the normal compensation for such officer or employee for work
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.

"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such servicesin the private sector.

"Recipient,” asused in this clause, includes the Contractor and all subcontractors. Thisterm excludes an Indian
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by
other Federal law.

"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working
dayswithin 1 year immediately preceding the date of the submission that initiates agency consideration of such
person for receipt of such contract. An officer or employee who is employed by such person for less than 130
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of
such person shall be considered to be regularly employed as soon as he or sheis employed by such person for 130
working days.

"State," asused in this clause, means a State of the United States, the District of Columbia, the Commonwealth of
Puerto Rico, aterritory or possession of the United States, an agency or instrumentality of a State, and multi-State,
regional, or interstate entity having governmental duties and powers.

(b) Prohibitions.

(1) Section 1352 of title 31, United States Code, among other things, prohibits arecipient of a Federal contract,
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting
to influence an officer or employee of any agency, aMember of Congress, an officer or employee of Congress, or an
employee of aMember of Congressin connection with any of the following covered Federal actions: the awarding
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of aMember of Congress in connection with a Federal contract, grant,
loan, or cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered
Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an
agency or Congressis permitted at any time.
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(C) Thefollowing agency and legislative liaison activities are permitted at any time where they are not related to a
specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's
products or services, conditions or terms of sale, and service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of theperson's products or
services for an agency's use.

(D) Thefollowing agency and legislative liaison activities are permitted where they are prior to formal solicitation
of any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an informed decision
about initiation of acovered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior toits official submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this
clause.

(ii) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of --

(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action, if payment isfor professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action if the payment isfor professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person
requesting or receiving a covered Federal action include consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to
advice and analysis directly applying any professional or technical discipline. For example, drafting of alegal
document accompanying abid or proposal by alawyer is allowable. Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of
acontract is allowable. However, communications with the intent to influence made by a professional (such asa
licensed lawyer) or atechnical person (such as alicensed accountant) are not allowable under this section unless
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or
analysisisrendered directly and solely in the preparation, submission or negotiation of a covered Federal action.
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or
analysis directly and solely related to the legal aspects of hisor her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer isnot providing professional legal
services. Similarly, communications with the intent to influence made by an engineer providing an engineering
analysis prior to the preparation or submission of abid or proposal are not allowable under this section since the
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engineer is providing technical services but not directly in the preparation, submission or negotiation of acovered
Federal action.

(C) Requirementsimposed by or pursuant to law as a condition for receiving a covered Federal award include those
required by law or regulation and any other requirementsin the actual award documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted
under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable
compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed
to make any payment using nonappropriated funds (to include profits from any covered Federal action), which
would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.

(2) The Contractor shall file adisclosure form at the end of each calendar quarter in which there occurs any event
that materially affects the accuracy of the information contained in any disclosure form previously filed by such
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of theinformation
reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting
to influence a covered Federal action; or

(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or

(iii) A changein the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered
Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, adisclosure form by any person who
requests or receives any subcontract exceeding $100,000 under the Federal contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification
shall be retained in the subcontract file of the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.
(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who failsto file or amend
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as
provided for by 31 U.S.C. 1352. An imposition of acivil penalty does not prevent the Government from seeking any
other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractorsin the certification and
disclosure form.

(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be
unallowabl e or unreasonable. Conversely, costs made specifically unallowable by the requirementsin this clause
will not be made allowable under any other provision.
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(End of clause)
52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON RECY CLED PAPER (AUG 2000)
(a) Definitions. Asused in this clause--

Postconsumer material means amaterial or finished product that has served its intended use and has been discarded
for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the broader
category of “recovered material.” For paper and paper products, postconsumer material means “ postconsumer fiber”
defined by the U.S. Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old
magazines; mixed waste paper; tabulating cards,; and used cordage; or

(2) All paper, paperboard, and fibrous material s that enter and are collected from municipal solid waste; but not
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

Printed or copied double-sided means printing or reproducing a document so that information is on both sides of a
sheet of paper.

Recovered material, for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline
as “recovered fiber” and means the following materials:

(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and
butt rolls, mill wrappers, and rejected unused stock; and

(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic
commerce methods to submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white wove envel opes, writing and office paper, book paper, cotton fiber paper, and
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonabl e price or does not meet reasonabl e performance standards.

(End of clause)

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
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CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government'sinterests. The Contractor shall not
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for
debarment unlessthereisa compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs). The notice
must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from
Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding itsinclusion on the List of
Parties Excluded from Federal Procurement and Nonprocurement Programs.

(4) The systems and procedures the Contractor has established to ensurethat it isfully protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.

(End of clause)

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of aunit-priced itemin this contract is an estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or
decreasein costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request,
inwriting, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement
of the contract. Upon the receipt of awritten request for an extension, the Contracting Officer shall ascertain the
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

52.214-6 EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc.,
must request it in writing soon enough to allow areply to reach all prospective bidders before the submission of
their bids. Oral explanations or instructions given before the award of a contract will not be binding. Any
information given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective

bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it
would be prejudicial to other prospective bidders.

(End of provision)

52.214-26 AUDIT AND RECORDS--SEALED BIDDING. (OCT 1997)
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(a) Asused in this clause, records includes books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any
other form.

(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing datain connection with the
pricing of any maodification to this contract, the Contracting Officer, or an authorized representative of the
Contracting Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall
have the right to examine and audit all of the Contractor's records, including computations and projections, related
to--

(1) The proposal for the modification;

(2) The discussions conducted on the proposal(s), including those related to negotiating;
(3) Pricing of the modification; or

(4) Performance of the modification.

(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an
authorized representative, shall have the same rights as specified in paragraph (b) of this clause.

(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of
this contract, isincorporated by referencein its entirety and made a part of this contract.

(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made
availablefor 3 years after any resulting final termination settlement.

(2) Records pertaining to appeal's under the Disputes clause or to litigation or the settlement of claims arising under
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or
claims.

(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (€), in all
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for submission of cost or pricing data.

52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS -
SEALED BIDDING. (OCT 1997)

(a) Thisclause shall become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or
pricing dataat FAR 15.403-4(a)(1), except that this clause does not apply to amodification if an exception under
FAR 15.403-1(b) applies.

(1) Based on adeguate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general
public; or

(3) Set by law or regulation.
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(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by
any significant amount because

(1) the Contractor or a subcontractor furnished cost or pricing datathat were not complete, accurate, and current as
certified in its Certificate of Current Cost or Pricing Data;

(2) asubcontractor or prospective subcontractor furnished the Contractor cost or pricing datathat were not complete,
accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or

(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced
accordingly and the contract shall be modified to reflect the reduction. Thisright to aprice reduction islimited to
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph
(a) above.

(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which:

(1) the actual subcontract; or

(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective
cost or pricing data.

(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be
made:

(1) the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise wasin a superior bargaining position and
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing
data had been submitted;

(ii) The Contracting Officer should have known that the cost or pricing datain issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the datato the attention of the
Contracting Officer;

(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about
the cost of each item procured under the contract; or

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:

(i) an offset in an amount determined appropriate by the Contracting Officer based upon the facts shall be allowed
against the amount of a contract price reduction if:

(A) The Contractor certifiesto the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of
the contract (or price of the modification) and that the data were not submitted before such date.

(ii) An offset shall not be allowed if:
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(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or
Pricing Datawas signed; or (B) The Government proves that the facts demonstrate that the contract price would not
have increased in the amount to be offset even if the available data had been submitted before the date of agreement
on price.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the
United States at the time such overpayment is repaid:

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost
or pricing data which were incomplete, inaccurate, or noncurrent.

52.214-28 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. (OCT
1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall:

(1) become operative only for any modification to this contract involving aggregate i ncreases and/or decreasesin
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48
CFR 15.403-4(8)(1); and

(2) be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing dataat FAR
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever islater; or before pricing any
subcontract modifications involving aggregate increases and/or decreasesin costs, plus applicable profits, expected
to exceed the threshold for submission of cost or pricing dataat FAR 15.403-4(a)(1), the Contractor shall require the
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception
under FAR 15.403-1(b) applies.

(1) Based on adeguate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general
public; or

(3) Set by law or regulation.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the
subcontract or subcontract modification.

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that,
when entered into, exceeds the threshold for submission of cost or pricing dataat FAR 15.403-4(a)(1).

52.214-29 ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986)
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Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: (a)
the Schedule (excluding the specifications); (b) representations and other instructions; (c) contract clauses; (d) other
documents, exhibits, and attachments; and (€) the specifications.

(End of clause)
52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)

(a) Itisthe policy of the United States that small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems,
assemblies, components, and related services for major systems. It is further the policy of the United States that its
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns.

(b) The Contractor hereby agreesto carry out this policy in the awarding of subcontracts to the fullest extent
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys
as may be conducted by the United States Small Business Administration or the awarding agency of the United
States as may be necessary to determine the extent of the Contractor's compliance with this clause.

Definitions. Asused in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone
Small Business Concerns maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--

(1) Means asmall business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means asmall business as defined pursuant to Section 3 of the Small Business Act and
relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its offer that--

(1) It hasreceived certification as asmall disadvantaged business concern consistent with 13 CFR part 124, subpart
B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the

certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13
CFR 124.104(c)(2); and
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(4) Itisidentified, on the date of its representation, as a certified small disadvantaged businessin the database
maintained by the Small Business Administration (PRO-Net).
V eteran-owned small business concern means a small business concern--
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and
(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at |east
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status
as asmall business concern, aveteran-owned small business concern, a service-disabled veteran-owned small
business concern, aHUBZone small business concern, asmall disadvantaged business concern, or awomen-owned
small business concern.

(End of clause)

52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996)

(a) Thisclause does not apply to the unrestricted portion of a partial set-aside.

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the
contract in the case of acontract for--

(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel
shall be expended for employees of the concern.

(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials.

(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the
cost of materials, with its own employees.

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the contract,
not including the cost of materials, with its own employees.

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

If the Contractor has knowledge that any actual or potential labor disputeis delaying or threatens to delay the timely
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the
Contracting Officer.
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52.222-3 CONVICT LABOR (AUG 1996)

The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or
the Trust Territory of the Pacific Islands. This limitation, however, shall not prohibit the employment by the
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during
the term of their sentence or persons who have been pardoned or who have served their terms. Nor shall it prohibit
the employment by the Contractor in the performance of this contract of persons confined for violation of the laws
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam,
American Samoa, the Commonwealth of the Northern Marianalslands, or the Trust Territory of the Pacific Islands
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if--

(a)(1) Theworker is paid or isin an approved work training program on avoluntary basis;
(2) Representatives of local union central bodies or similar labor union organizations have been consulted;

(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services,
and

(4) Therates of pay and other conditions of employment will not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and

(b) The Attorney General of the United States has certified that the work-rel ease laws or regul ations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDSACT - OVERTIME COMPENSATION.
(SEP 2000)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hoursin any workweek unlessthey are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are
liable for unpaid wagesif they violate the termsin paragraph (a) of this clause. In addition, the Contractor and
subcontractor are liable for liguidated damages payable to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and

mechanics working on the contract during the contract and shall make them available to the Government until 3
years after contract completion. The records shall contain the name and address of each employee, social security
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number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions
made, and actual wages paid. The records need not duplicate those required for construction work by Department of
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of thisclausein
subcontracts exceeding $100,000 and require subcontractors to include these provisionsin any lower tier
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor
with the provisions set forth in paragraphs (a) through (d) of this clause.

(End of clause)
52.222-6 DAVIS-BACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not
less often than once aweek, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulationsissued by the Secretary of Labor under the Copeland Act (29 CFR Part

3), the full amount of wages and bonafide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor whichis
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the Contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for
bonafide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of |aborers or mechanics are
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also,
regular contributions made or costs incurred for more than aweekly period (but not less often than quarterly) under
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such period. Such laborers and mechanics shall be paid not |ess than the appropriate wage rate and
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill,
except as provided in the clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more
than one classification may be compensated at the rate specified for each classification for the time actually worked
therein; provided, That the employer's payroll records accurately set forth the time spent in each classification in
which work is performed. The wage determination (including any additional classifications and wage rates
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.

(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which isto be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by aclassification in the wage
determination.

(ii) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bonafide fringe benefits, bears a reasonabl e relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), areport of the action taken shall be sent by the Contracting
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Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator or an authorized representative will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanicsto be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional timeis necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the
first day on which work is performed in the classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanicsincludes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(d) If the Contractor does not make payments to atrustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bonafide
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of
the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
reguire the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or
program.

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract. Inthe
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988)

(a) Payrollsand basic records relating thereto shall be maintained by the Contractor during the course of the work
and preserved for aperiod of 3 years thereafter for all laborers and mechanics working at the site of the work. Such
records shall contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment
to provide such benefitsis enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs
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anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(b)(1) The Contractor shall submit weekly for each week in which any contract work is performed a copy of al
payrollsto the Contracting Officer. The payrolls submitted shall set out accurately and completely all of the
information required to be maintained under paragraph (a) of this clause. Thisinformation may be submitted in any
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor isresponsible for the submission of copies of payrolls by al subcontractors.

(2) Each payroll submitted shall be accompanied by a " Statement of Compliance," signed by the Contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract
and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of
this clause and that such information is correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages earned, other than permissible
deductions as set forth in the Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash
equivalentsfor the classification of work performed, as specified in the applicable wage determination incorporated
into the contract.

(3) Theweekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the " Statement of Compliance" required by subparagraph (b)(2)
of this clause.

(4) Thefalsification of any of the certificationsin this clause may subject the Contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting
Officer or the Department of Labor. The Contractor or subcontractor shall permit the Contracting Officer or
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours
onthejob. If the Contractor or subcontractor failsto submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the
suspension of any further payment. Furthermore, failure to submit the required records upon request or to make
such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

52.222-9 APPRENTICESAND TRAINEES (FEB 1988)

(a) Apprentices. Apprenticeswill be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if apersonisemployed in hisor
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the job sitein any craft classification shall not be greater than the
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ratio permitted to the Contractor as to the entire work force under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not registered or  otherwise employed as stated in this paragraph, shall be
paid not less than the applicable wage determination for the classification of work actually performed. In addition,
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be
paid not less than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on aproject in alocality other than that in which its program is registered, the
ratios and wage rates (expressed in percentages of the journeyman'’s hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed. Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefitsin
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefitslisted on the wage determination for the
applicable classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at |ess than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of traineesto journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training Administration. Every trainee must be
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at atrainee rate who is not registered and participating in atraining
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate
in the wage determination for the classification of work actually performed. In addition, any trainee performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not |ess than the
applicable wage rate in the wage determination for the work actually performed. In the event the Employment and
Training Administration withdraws approval of atraining program, the Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable programis
approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall

be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and
29 CFR Part 30.

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in
this contract.

52.222-11 SUBCONTRACTS (LABOR STANDARDS (FEB 1988)

(@) The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract

Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards),
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Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier
subcontracts. The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with all the contract clauses cited in this paragraph.

(b)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the
subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the
Contracting Officer an updated completed SF 1413 for such additional subcontract.

52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and
subcontractor as provided in 29 CFR 5.12.

52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are
hereby incorporated by referencein this contract.

52.222-14  DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes
concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and
not the Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of

section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
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(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:;

Goals for minority Goals for female
participation for each trade participation for each trade
[Insert Goals] [Insert Goals]

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in ageographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract is to be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area” is

[Contracting Officer shall insert description of the geographical areas where the contract isto be performed, giving
the State, county, and city].

52.222-26 EQUAL OPPORTUNITY (FEB 1999)

(a) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of this clause. Upon request, the

Contractor shall provide information necessary to determine the applicability of this clause.

(b) During performing this contract, the Contractor agrees as follows:
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(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. However, it shall not be aviolation of this clause for the Contractor to extend a
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include,
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for
training, including apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post
copies of the noticein conspicuous places available to employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal
Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with
Executive Order 11246, as amended, and rules and regul ations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary
of Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of thisclausein
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon
each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance;
provided, that if the Contractor becomesinvolved in, or is threatened with, litigation with a subcontractor or vendor
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asaresult of any direction, the Contractor may request the United States to enter into the litigation to protect the
interests of the United States.

(c) Notwithstanding any other clause in this contract, disputesrelative to this clause will be governed by the
proceduresin 41 CFR 60-1.1.

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area," as used in this clause, means the geographical area described in the solicitation for
this contract.

"Deputy Assistant Secretary,” as used in this clause, means Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, or a designee.

"Employer'sidentification number," as used in this clause, means the Federal Social Security number used on the
employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," asused in this clause, means--

(1) American Indian or Alaskan Native (all persons having originsin any of the original peoples of North America
and maintaining identifiable tribal affiliations through membership and participation or community identification).

(2) Asian and Pacific Islander (all persons having originsin any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having originsin any of the black African racial groups not of Hispanic origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or
origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goal s for
minority and femal e participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor
in acovered area, either individually or through an association, its affirmative action obligations on all work in the
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan.
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward agoal in
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith effortsto achieve
the plan's goals.

(d) The Contractor shall implement the affirmative action proceduresin subparagraphs (g)(1) through (16) of this
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve
in each construction trade in which it has employeesin the covered area. If the Contractor performs construction
work in ageographical arealocated outside of the covered area, it shall apply the goals established for the
geographical areawhere that work is actually performed. The Contractor is expected to make substantially uniform
progress toward its goalsin each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's
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(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

(9) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions.
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the
following:

(1) Ensure aworking environment free of harassment, intimidation, and coercion at all sitesand in all facilities
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory
personnel are aware of and carry out the Contractor's obligation to maintain such aworking environment, with
specific attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification
to minority and femal e recruitment sources and community organizations when the Contractor or its unions have
employment opportunities available, and maintain arecord of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and tel ephone numbers of each minority and
female of f-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have
taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor,
or when the Contractor has other information that the union referral process hasimpeded the Contractor's efforts to
meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause.
(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their
cooperation in assi sting the Contractor in meeting its contract obligations;

(ii) Including the policy in any policy manual and in collective bargaining agreements;
(iii) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a
year; and

(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is
performed.
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(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct
review of this policy with all on-site supervisory personnel before initiating construction work at ajob site. A

written record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news
media, specifically including minority and female news media. Provide written notification to, and discuss this
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools
with minority and femal e students, and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of
applications for apprenticeship or training by any recruitment source, send written notification to organizations such
as the above, describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable,
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other
areas of the Contractor's workforce.

(11) Validate al tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and femal e personnel for
promotional opportunities. Encourage these employeesto seek or to prepare for, through appropriate training, etc.,
opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have
adiscriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the
Contractor's obligations under this contract are being carried out.

(14) Ensurethat all facilities and company activities are nonsegregated except that separate or single-user rest rooms
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.

(15) Maintain arecord of solicitations for subcontracts for minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female contractor associations and other business
associations.

(16) Conduct areview, at least annually, of all supervisors' adherence to and performance under the Contractor's
equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor isa
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1)
through (16) of this clause, provided the Contractor--

(1) Actively participatesin the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in
the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation;

(4) Makes a good-faith effort to meet itsindividual goals and timetables; and
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(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the
Contractor. The obligation to comply is the Contractor's, and failure of such agroup to fulfill an obligation shall not
be a defense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and nonminority. Consequently, the Contractor may bein violation of
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner.

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of
race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
under Executive Order 11246, as amended.

(I) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed
or ordered under Executive Order 11246, as amended, and its i mplementing regulations, by the OFCCP. Any failure
to carry out these sanctions and penalties as ordered shall be aviolation of this clause and Executive Order 11246, as
amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive
Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take
action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate aresponsible official to--

(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried
out;

(2) Submit reports as may be required by the Government; and

(3) Keep recordsthat shall at least include for each employee the name, address, tel ephone number, construction
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the
Public Works Employment Act of 1977 and the Community Development Block Grant Program).

52.222-35 AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM
ERA (APR 1998)

(a) ) Definitions. As used in this clause--
All employment openingsincludes all positions except executive and top management, those positions that will be

filled from within the contractor's organization, and positions lasting 3 days or less. This term includes full-time
employment, temporary employment of more than 3 days' duration, and part-time employment.
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Appropriate office of the State employment service system means the local office of the Federal-State national
system of public employment offices with assigned responsibility to serve the area where the employment opening
isto befilled, including the District of Columbia, Guam, the Commonwealth of Puerto Rico, and the Virgin Islands.
Positions that will be filled from within the Contractor's organi zation means employment openings for which no
consideration will be given to persons outside the Contractor's organization (including any affiliates, subsidiaries,
and parent companies) and includes any openings that the Contractor proposesto fill from regularly established
“recall” lists. The exception does not apply to a particular opening once an employer decides to consider applicants
outside of its organization.
Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days, any part of which occurred between August 5, 1964,
and May 7, 1975, and was discharged or released therefrom with other than a dishonorable discharge; or

(2) Was discharged or released from active duty for a service-connected disability if any part of such active duty was
performed between August 5, 1964, and May 7, 1975.

(b) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against the individual because the individual is adisabled veteran or aveteran of
the Vietnam era. The Contractor agrees to take affirmative action to employ, advance in employment, and otherwise
treat qualified disabled veterans and veterans of the Vietnam erawithout discrimination based upon their disability
or veterans statusin all employment practices such as--

(i) Employment;

(i) Upgrading;

(iii) Demotion or transfer;

(iv) Recruitment;

(v) Advertising;

(vi) Layoff or termination;

(vii) Rates of pay or other forms of compensation; and

(viii) Selection for training, including apprenticeship.

(2) The Contractor agreesto comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Vietham Era V eterans' Readjustment Assistance Act of 1972 (the Act), as amended.

(c) Listing openings. (1) The Contractor agreesto list all employment openings existing at contract award or
occurring during contract performance, at an appropriate office of the State employment service system in the
locality where the opening occurs. These openings include those occurring at any Contractor facility, including one
not connected with performing this contract. An independent corporate affiliate is exempt from this requirement.

(2) State and local government agencies holding Federal contracts of $10,000 or more shall also list al their
employment openings with the appropriate office of the State employment service.

(3) Thelisting of employment openings with the State employment service system is required at |east concurrently
with using any other recruitment source or effort and involves the obligations of placing abonafide job order,
including accepting referrals of veterans and nonveterans. Thislisting does not require hiring any particular job
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applicant or hiring from any particular group of job applicants and is not intended to relieve the Contractor from any
requirements of Executive orders or regulations concerning nondiscrimination in employment.

(4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State
employment service system, in each State where it has establishments, of the name and location of each hiring
location in the State. Aslong as the Contractor is contractually bound to these terms and has so advised the State
system, it need not advise the State system of subsequent contracts. The Contractor may advise the State system
when it is no longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, Guam, and the Virgin Islands.

(e) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor's obligation under the
law to take affirmative action to employ and advance in employment qualified disabled veterans and veterans of the
Vietnam era, and (ii) the rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. They shall bein aform prescribed by the Deputy Assistant Secretary for Federal Contract Compliance
Programs, Department of Labor (Deputy Assistant Secretary), and provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective

bargai ning agreement or other contract understanding, that the Contractor is bound by the terms of the Act, and is
committed to take affirmative action to employ, and advance in employment, qualified disabled veterans and
veterans of the Vietnam Era

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(9) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The
Contractor agreesto take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in all employment
practices such as--

(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;
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(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and
other related activities, and selection for |eaves of absence to pursue training;
(viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agreesto comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment
qualified individuals with disabilities; and

(ii) Therights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the
contents of the notice (e.g., the Contractor may have the notice read to avisually disabled individual, or may lower
the posted notice so that it might be read by a person in awheelchair). The notices shall bein aform prescribed by
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals
with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

52.222-37 EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS OF THE VIETNAM
ERA (JAN 1999)

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as
required by the Secretary of Labor, on--

(1) The number of disabled veterans and the number of veterans of the Vietnam erain the workforce of the
contractor by job category and hiring location; and

(2) Thetotal number of new employees hired during the period covered by the report, and of that total, the number
of disabled veterans, and the number of veterans of the Vietnam era.

(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment
Report VETS-100."

(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.
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(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph
(a)(1) of this clause. Contractors may select an ending date: (1) Asof the end of any pay period during the period
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the
Employer Information Report EEO-1 (Standard Form 100).

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure.
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and
veterans of the Vietnam erawho wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the
information will be kept confidential; that disclosure or refusal to provide the information will not subject the
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the
regulations promulgated under 38 U.S.C. 4212.

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.

(End of clause)
52.223-6 DRUG-FREE WORKPLACE (MAY 2001)
(a) Definitions. Asused in this clause --

"Controlled substance” means a controlled substance in schedules | through V of section 202 of the Controlled
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15.

"Conviction" means afinding of guilt (including aplea of nolo contendere) or imposition of sentence, or both, by
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug
statutes.

"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution,
dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a
specific contract where employees of the Contractor are prohibited from engaging in the unlawful manufacture,
distribution, dispensing, possession, or use of acontrolled substance.

"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who
has other than a minimal impact or involvement in contract performance.

"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless alonger period is agreed to
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30
days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession,
or use of acontrolled substance is prohibited in the Contractor's workplace and specifying the actions that will be

taken against employees for violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--
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(i) The dangers of drug abuse in the workplace;
(ii) The Contractor's policy of maintaining a drug-free workplace;
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement required by
subparagraph (b)(1) of thisclause;

(4) Notify such employeesin writing in the statement required by subparagraph (b)(1) of this clause that, asa
condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for aviolation
occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the
position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of aconviction, take one of the
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the
workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination; or

(ii) Require such employee to satisfactorily participate in adrug abuse assistance or rehabilitation program approved
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and

(7) Make agood faith effort to maintain a drug-free workpl ace through implementation of subparagraphs (b)(1)
though (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing
this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to
suspension of contract payments, termination of the contract for default, and suspension or debarment.

(End of clause)
52.223-14  TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Unless otherwise exempt, the Contractor, as owner or operator of afacility used in the performance of this
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R)
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C.
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.
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(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement
to file an annual Form R if--

(1) Thefacility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42
U.S.C. 11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under of EPCRA, 42 U.S.C.
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been
filed with EPA);

(4) Thefacility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

(5) Thefacility is not located within any State of the United States, the District of Columbia, the Commonwealth of
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other
territory or possession over which the United States has jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteriain paragraph (b) of
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used
in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of afacility used in the performance of this contract that is no longer
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for thelife of
the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor failsto
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--

(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release
Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause,
except this paragraph (e).

52.225-5 TRADE AGREEMENTS (APR 2000)

(a) Definitions. As used in this clause.

Caribbean Basin country means any of the following countries: Antigua and Barbuda, Aruba, Bahamas, Barbados,
Belize, British Virgin Islands, Costa Rica, Dominica, El Salvador, Grenada, Guatemala, Guyana, Haiti, Jamaica,
Montserrat, Netherlands Antilles, Nicaragua, Panama, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines,
Trinidad and Tobago.

Caribbean Basin country end product means an article that--
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(1) Iswholly the growth, product, or manufacture of a Caribbean Basin country; or
(2) Inthe case of an article that consistsin whole or in part of materials from another country, has been substantially
transformed in a Caribbean Basin country into anew and different article of commerce with a name, character, or
use distinct from that of the article or articles from which it was transformed. The term refers to a product offered
for purchase under a supply contract, but for purposes of cal culating the value of the end product includes services
(except transportation services) incidental to the article, provided that the value of those incidental services does not
exceed that of the articleitself. The term excludes products that are excluded from duty-free treatment for Caribbean
countries under 19 U.S.C. 2703(b), which presently are--
(i) Textiles and apparel articlesthat are subject to textile agreements;

(ii) Footwear, handbags, luggage, flat goods, work gloves, and leather wearing apparel not designated as eligible
articlesfor the purpose of the Generalized System of Preferences under Title V of the Trade Act of 1974;

(iii) Tuna, prepared or preserved in any manner in airtight containers,

(iv) Petroleum, or any product derived from petroleum; and

(v) Watches and watch parts (including cases, bracelets, and straps) of whatever type including, but not limited to,
mechanical, quartz digital, or quartz analog, if such watches or watch parts contain any material that is the product

of any country to which the Harmonized Tariff Schedule of the United States (HTSUS) column 2 rates of duty
apply.

Designated country means any of the following countries: Aruba, Austria, Bangladesh Belgium, Benin, Bhutan,
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark,
Djibouti, Equatorial Guinea.

Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong Kong, Ireland, Isragl, Italy, Japan.

Kiribati, Korea, Republic of Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal,
Netherlands, Niger, Norway, Portugal, Rwanda.

Sao Tome and Principe, SierraLeone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo,
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Y emen.

Designated country end product means an article that--

(1) Iswholly the growth, product, or manufacture of a designated country; or

(2) In the case of an article that consistsin whole or in part of materials from another country, has been substantially
transformed in a designated country into anew and different article of commerce with aname, character, or use
distinct from that of the article or articles from which it was transformed. The term refers to a product offered for
purchase under a supply contract, but for purposes of calculating the value of the end product includes services,
(except transportation services) incidental to the article, provided that the value of those incidental services does not
exceed that of the article itself.

End product means supplies delivered under aline item of a Government contract.

North American Free Trade Agreement country means Canada or Mexico.

North American Free Trade Agreement country end product means an article that--

(1) Iswholly the growth, product, or manufacture of a North American Free Trade Agreement (NAFTA) country; or
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(2) In the case of an article that consistsin whole or in part of materials from another country, has been substantially
transformed in aNAFTA country into anew and different article of commerce with aname, character, or use
distinct from that of the article or articles from which it was transformed. The term refersto a product offered for
purchase under a supply contract, but for purposes of calculating the value of the end product includes services,
(except transportation services) incidental to the article, provided that the value of those incidental services does not
exceed that of the article itself.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include |eased bases.

U.S.-made end product means an article that is mined, produced, or manufactured in the United States or that is
substantially transformed in the United States into a new and different article of commerce with a name, character,
or use distinct from that of the article or articles from which it was transformed.,

(b) Implementation. This clause implements the Trade, Agreements Act (19 U.S.C. 2501, et seq.) and the North
American Free Trade Agreement Implementation Act of 1993, (NAFTA) (19 U.S.C. 3301 note), by restricting the
acquisition of end products that are not U.S.-made, designated country, Caribbean Basin country, or NAFTA
country end products.,

(c) Delivery of end products. The Contracting Officer has determined that the Trade Agreements Act and NAFTA
apply to this acquisition. Unless otherwise specified, these trade agreements apply to all itemsin the Schedule. The
Contractor shall deliver under this contract only U.S.-made, designhated country, Caribbean Basin country, or
NAFTA country end products except to the extent that, in its offer, it specified delivery of other end productsin the
provision entitled “ Trade Agreements Certificate.”

(End of clause)

52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC
ENTERPRISES (JUN 2000)

(a) Definitions. As used in this clause:

"Indian" means any person who isamember of any Indian tribe, band, group, pueblo or community that is
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in
accordance with 25 U.S.C. 1452(c) and any "Native" as defined in the Alaska Native Claims Settlement Act (43
U.S.C. 1601).

"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.

"Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of the Interior)
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian
ownership constitutea not less than 51 percent of the enterprise.

"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in
accordance with 25 U.S.C. 1542(c).

"Interested party” means a prime contractor or an actual or prospective offeror whose direct economic interest would
be affected by the award of a subcontract or by the failure to award a subcontract.
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(b) The Contractor shall useits best efforts to give Indian organizations and I ndian-owned economic enterprises (25
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent
consistent with efficient performance of its contract.

(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian
organization or Indian-owned economic enterprise asto its eligibility, unless an

interested party challengesits status or the Contracting Officer hasindependent reason to question that status. In the
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S.
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of

Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000.

The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within
50 working days of subcontract award or while achallenge is pending. If a subcontractor is determined to be an
ineligible participant, no incentive payment will be made under the Indian Incentive Program.

(2) The Contractor may request an adjustment under the Indian Incentive Program to the following:
(i) The estimated cost of a cost-type contract.

(ii) Thetarget cost of a cost-plus-incentive-fee prime contract.

(iii) Thetarget cost and ceiling price of afixed-price incentive prime contract.

(iv) The price of afirm-fixed-price prime contract.

(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise.

(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior
to completion of contract performance.

(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will
seek funding in accordance with agency procedures.

(End of clause)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consentsto all use and manufacture, in performing this contract or any
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the
structure or composition of any article the delivery of which is accepted by the Government under this contract or
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entire liability to the
Government for infringement of a patent of the United States shall be determined solely by the provisions of the
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and
consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties,
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and
material's, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition
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threshold (however, omission of this clause from any subcontract, including those at or below the simplified
acquisition threshold, does not affect this authorization and consent.)

52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and
employees against liability, including costs and expenses, for infringement upon any United States patent (except a
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the
Government of supplies furnished or work performed under this contract.

52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes
unacceptabl e to the Government.

(b) Any surety failsto furnish reports on its financial condition as required by the Government;

(c) The contract priceisincreased so that the penal sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) Anirrevocable letter of credit (ILC) used as security will expire before the end of the period of required security.
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptabl e substitute, at |east
30 days before an |LC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC.

52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS. (OCT 1995)

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller
Act, the Contractor shall promptly provide a copy of such payment bond to the requester.

52.229-3 FEDERAL, STATE, AND LOCAL TAXES (JAN 1991)

(a) "Contract date," as used in this clause, means the date set for bid opening or, if thisis a negotiated contract or a
modification, the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties,” as used in this clause, means all taxes and duties, in effect
on the contract date, that the taxing authority isimposing and collecting on the transactions or property covered by
this contract.

"After-imposed Federal tax," asused in this clause, means any new or increased Federal excise tax or duty, or tax
that was exempted or excluded on the contract date but whose exemption was later revoked or reduced during the
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or bear
astheresult of legislative, judicial, or administrative action taking effect after the contract date. It does not include
social security tax or other employment taxes.
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"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social
security or other employment taxes, that would otherwise have been payable on the transactions or property covered
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains arefund
or drawback, asthe result of legislative, judicial, or administrative action taking effect after the contract date.

(b) The contract priceincludes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included
in the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or
other employment taxes, that the Contractor isrequired to pay or bear, or does not obtain arefund of, through the
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds
$250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excisetax or
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take
appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal,
State, or local tax when the Contractor requests such evidence and areasonable basis exists to sustain the exemption.

(End of clause)
52.229-5 TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO (APR 1984)

Theterm "local taxes," as used in the Federal, State, and local taxes clause of this contract, includes taxes imposed
by a possession of the United States or by Puerto Rico.

(End of clause)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and FAR Part
49.

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost datafor each piece
of equipment or groups of similar serial and series for which the Government can determine both ownership and
operating costs from the contractor's accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equipment Ownership and Operating Expense Schedule, Region . Working conditions shall be
considered to be average for determining equi pment rates using the schedule unless specified otherwise by the
contracting officer. For equipment not included in the schedule, rates for comparable pieces of equipment may be
used or arate may be developed using the formula provided in the schedule. For forward pricing, the schedulein
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36. Rates
for equipment rented from an organization under common control, |ease-purchase arrangements, and sal e-| easeback
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arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from
an organization under common control that has an established practice of leasing the same or similar equipment to
unaffiliated lessees.
(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing
Proposal Cover Sheet.
(End of clause)

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the
standards of quality established under the contract, as approved by the Contracting Officer.
(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered
by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting datain aform and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and
preparatory work done to be taken into consideration. Material delivered to the Contractor at |ocations other than the
site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will
be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4)
from the certification, the certification is still acceptable.)

| hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of
the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract,
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;

(3) Thisrequest for progress payments does not include any amounts which the prime contractor intends to withhold
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and
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(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the
Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the
unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an
amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount
of the payment until satisfactory progressis achieved. When the work is substantially complete, the Contracting
Officer may retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the
contract, for which the price is stated separately in the contract, payment shall be made for the completed work
without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work; or

(2) Waiving the right of the Government to reguire the fulfillment of all of the terms of the contract.

(9) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full
payment to the surety. The retainage provisionsin paragraph (e) of this clause shall not apply to that portion of
progress payments attributable to bond premiumes.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
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(1) Completion and acceptance of all work;
(2) Presentation of aproperly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has
specifically excepted from the operation of the release. A release may also be required of the assignee if the
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action” is any
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies
or services, but not including contract modifications that are within the scope and under the terms of the contract,
such as contract modificationsissued pursuant to the Changes clause, or funding and other administrative changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such bills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next avail able payment to the Contractor.

52.232-17 INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause
or aCost Accounting Standards clause, all amounts that become payabl e by the Contractor to the Government under
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until
the amount is paid. reproduce, prepare derivative works, distribute copiesto the public, and (b) Amounts shall be
due at the earliest of the following dates:

(1) The date fixed under this contract.

(2) The date of thefirst written demand for payment consistent with this contract, including any demand resulting
from adefault termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm compl eted
negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract
modification.

(c) Theinterest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.



DACWG67-01-B-0014

Page 68 of 99

52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter
referred to as "the Act"), may assign itsrights to be paid amounts due or to become due as aresult of the
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original
assignment to any type of financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be
made to one party as agent or trustee for two or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document
(including this contract) or information related to work under this contract until the Contracting Officer authorizes
such action in writing.

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2001)

Notwithstanding any other payment termsin this contract, the Government will make invoice payments and contract
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being
made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set
forth in sections 2.101 and 32.902 of the Federal Acquisition Regulation. All daysreferred to in this clause are
calendar days, unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on
Saturdays, Sundays, and legal holidays.)

(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, asfollows:

(i) Progress payments, if provided for elsewherein this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestonesin any
project:

(A) The due date for making such payments shall be 14 days after receipt of the payment request by the designated
billing office. If the designated billing office fails to annotate the payment request with the actual date of receipt at
the time of receipt, the payment due date shall be the 14th day after the date of the Contractor's payment request,
provided a proper payment request is received and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not
specified, 30 days after approval for release to the Contractor by the Contracting Officer.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveriesthat have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the priceis stated
separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office
of a proper invoice from the Contractor, or the 30th day after Government acceptance of the work or services
completed by the Contractor, whichever is later. If the designated billing office fails to annotate the invoice with the
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor'sinvoice, provided a proper invoice isreceived and there is no disagreement over quantity, quality, or
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Contractor compliance with contract requirements.

(B) On afinal invoice where the payment amount is subject to contract settlement actions (e.g., release of claims),
acceptance shall be deemed to have occurred on the effective date of the contract settlement.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix) of this
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice.
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the
manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of mailing or
transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment isto be sent (must be the same as that in the contract
or in aproper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a
defective invoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Any other information or documentation required by the contract.
(x) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.

(3) Interest penalty. Aninterest penalty shall be paid automatically by the designated payment office, without
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to
be conducted, payment may be made on the following business day without incurring alate payment interest
penalty.

(i) A proper invoice was received by the designated billing office.
(ii) A receiving report or other Government documentation authorizing payment was processed and there was no
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested

progress payment amount.

(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury
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under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that isin effect on the day after the due date,
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). Thisrateisreferred to
asthe "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about
January 1 and July 1. Theinterest penalty shall accrue daily on the invoice principal payment amount approved by
the Government until the payment date of such approved principal amount; and will be compounded in 30-day
incrementsinclusive from the first day after the due date through the payment date. That is, interest accrued at the
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to
interest penalties if not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustments will be made by the designated payment office for errorsin calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred
constructively on the 7th day after the Contractor has completed the work or servicesin accordance with the terms
and conditions of the contract. In the event that actual acceptance or approval occurs within the constructive
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if thereisa
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do
not compel Government officials to accept work or services, approve Contractor estimates, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

(ii) The following periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defectsin invoices submitted to the Government, but this may not
exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.
(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.

(iii) Interest penalties will not continue to accrue after the filing of aclaim for such penalties under the clause at
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract. Claimsinvolving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if adiscount for prompt payment is taken improperly. The interest
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of
the discount period through the date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount,
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty
amount if the Contractor--

(A) Isowed an interest penalty of $1 or more;

(B) Isnot paid the interest penalty within 10 days after the date the invoice amount is paid; and

(C) Makes awritten demand to the designated payment office for additional penalty payment, in accordance with
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.



DACWG67-01-B-0014

Page 71 of 99

(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No
additional data shall be required. Contractors shall--

(1) Specifically assert that |ate payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required,;

(2) Attach acopy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--

(1) If the postmark isillegible or nonexistent, the demand must have been received and annotated with the date of
receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such date is no later than the 40th day after payment was made.

(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except--
(1) The additional penalty shall not exceed $5,000;

(2) The additional penalty shall never be less than $25; and

(3) No additional penalty is owed if the amount of the underlying interest penalty isless than $1.

(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision
(a)(6)(iii)(A) of thisclause.

(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each
contract therein.

(D) The additional penalty does not apply to payments regul ated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for
contract financing, requests for payment shall be submitted to the designated billing office as specified in this
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the [insert day as
prescribed by Agency head; if not prescribed, insert 30th day] day after receipt of a proper contract financing request
by the designated billing office. In the event that an audit or other review of a specific financing request is required
to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled
to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment
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delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including amaterial supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not |ater than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(i) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clausein each
of its subcontracts, and to require each of its subcontractors to include such clauses in their subcontracts with each
lower-tier subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(ii) A copy of any noticeissued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to
the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertai ning the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;
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(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (€)(1) of thisclause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under subparagraph (€)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under subdivision (€)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under subparagraph (€)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or

(ii) The date that any subsequent payment is reduced under subdivision (e)(5)(i) of this clause.

(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a"second-tier subcontractor") awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determinesthat all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (€)(6) of this

clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
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satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier subcontractor; or

(ii) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. A written notice of any withholding shall be issued to a
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) Theremedial actionsto be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United Statesisa
party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of adispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the United States for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR
REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT), except as provided in paragraph (a)(2) of this clause. Asused in this clause, theterm “EFT” refersto
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend the payment due date until such time as the Government can make payment
by EFT (but see paragraph (d) of this clause).



DACW67-01-B-0014
Page 75 of 99

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the
Contractor shall be responsible for providing the updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (A CH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is entered
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delays in accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the
Government of the payment receiving point applicable to this contract, the Government shall make payment to the
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database.

(f) Liability for uncompleted or erroneoustransfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;
(ii) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the
provisions of paragraph (d) of this clause shall apply.

(9) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date isavalid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claimsterms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause.
In al respects, the requirements of this clause shall apply to the assignee asiif it were the Contractor. EFT
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a
proper assignment of claims acceptabl e to the Government, isincorrect EFT information within the meaning of
paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from
changesto EFT information made by the Contractor's financial agent.
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(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from alist of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery isavailable at any particular
payment office and retains the | atitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address contained in the CCR database.

(End of Clause)
52.233-1 DISPUTES. (DEC 1998)
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clause.

(c) "Claim," as used in this clause, means awritten demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. A claim arising under a contract, unlikeaclaim
relating to that contract, is a claim that can be resolved under a contract clause that provides for the relief sought by
the claimant. However, awritten demand or written assertion by the Contractor seeking the payment of money
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of thisclause. A
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the
Act. The submission may be converted to aclaim under the Act, by complying with the submission and certification
requirements of this clause, if it is disputed either asto liability or amount or is not acted upon in areasonable time.

(d)(2) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for awritten decision. A claim by the
Government against the Contractor shall be subject to awritten decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency electsto handlein
accordance with the Administrative Dispute Resolution Act (ADRA).

(ii) The certification requirement does not apply to issuesin controversy that have not been submitted as all or part
of aclaim.

(iii) The certification shall state asfollows: "I certify that the claim is made in good faith; that the supporting data
are accurate and compl ete to the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Government is liable; and that | am duly authorized to
certify the claim on behalf of the Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
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Contractor, render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision
will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or filesasuit as provided in the
Act.

(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that dateis later,
until the date of payment. With regard to claims having defective certifications, as defined in (FAR) 48 CFR
33.201, interest shall be paid from the date that the Contracting Officer initially receivesthe claim. Simple interest
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting
Officer.

(End of clause)
52.233-3 PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of anotice of protest (as defined in FAR 33.101) or adetermination that a protest islikely (see FAR
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with itsterms and take
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If astop-work order issued under this clause is canceled either before or after afinal decision in the protest, the
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule
or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order resultsin an increase in the time required for, or in the Contractor's cost properly allocable
to, the performance of any part of this contract; and

(2) The Contractor assertsitsright to an adjustment within 30 days after the end of the period of work stoppage;
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and
act upon a proposal at any time before final payment under this contract.

(c) If astop-work order is not canceled and the work covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at
the termination settlement.
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(d) If astop-work order is not canceled and the work covered by the order isterminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

(e) The Government'srights to terminate this contract at any time are not affected by action taken under this clause.

(f) If, astheresult of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when afixed-price construction
contract or afixed-price dismantling, demolition, or removal of improvements contract is contemplated and the
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause
in solicitations and contracts when afixed-price construction or afixed-price contract for dismantling, demolition, or
removal of improvementsis contemplated and the contract amount is expected to be within the small purchase
limitation.

(a) The Contractor shall promptly, and before the conditions are disturbed, give awritten notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as a result of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No reguest by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,

unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitabl e adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

52.236-3 SITEINVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
thework, and that it hasinvestigated and satisfied itself asto the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;

(2) the availability of labor, water, electric power, and roads;

(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;
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(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledgesthat it has satisfied itself asto the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar asthis
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, aswell as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made avail able by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its officers
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this
contract.

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. Referencesin
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equi pment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
the Contracting Officer and has authority to act for the Contractor.

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary

licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicable to the performance of the work. The Contractor shall also be responsible for all damages to persons or
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property that occur as aresult of the Contractor's fault or negligence. The Contractor shall also be responsible for all
materials delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work under
this contract. The Contractor shall fully cooperate with the other contractors and with Government employees and
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work,
heeding any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit
any act that will interfere with the performance of work by any other contractor or by Government employees.

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with atree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable
carein performing the work. If the Contractor fails or refuses to repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor
without expense to the Government. The temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.
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52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially completed part of
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor alist
of items of work remaining to be performed or corrected on those portions of the work that the Government intends
to take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve
the Contractor of responsihility for complying with the terms of the contract. The Government's possession or use
shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
clausein this contract entitled "Permits and Responsibilities." If prior possession or use by the Government delays
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract shall be modified in writing accordingly.

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools,
scaffolding, equipment, and material s that are not the property of the Government. Upon completing the work, the
Contractor shall leave the work areain aclean, neat, and orderly condition satisfactory to the Contracting Officer.
52.236-13 ACCIDENT PREVENTION (NOV 1991)

(@) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costsin the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

(c) If thiscontract isfor construction or dismantling, demolition or removal of improvements with any Department
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the
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work site, shall be deemed sufficient notice of the noncompliance and that corrective action isrequired. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor fails or refusesto
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (€), with appropriate changes in the designation
of the parties, in subcontracts.

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedul e showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and completing the several salient features of the work (including
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing
so shall immediately deliver three copies of the annotated schedul e to the Contracting Officer. If, in the opinion of
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any
supplementary schedule or schedulesin chart form as the Contracting Officer deems necessary to demonstrate how
the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with
sufficient diligence to ensure compl etion within the time specified in the contract. Upon making this determination,
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect asif shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed”, "required”, "ordered", "designated”,
"prescribed”, or words of likeimport are used, it shall be understood that the "direction”, "requirement”, "order",
"designation”, or "prescription”, of the Contracting Officer isintended and similarly the words "approved",
"acceptable”, "satisfactory”, or words of like import shall mean "approved by," or "acceptable to", or "satisfactory

to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," asindicated", "as detailed", or words of similar import are used, it shall be understood that
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the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided” as
used herein shall be understood to mean "provide completein place,” that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approva may be returned for resubmission. The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor'srisk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissionsin such drawings, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variationsin
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is
minor or does not involve achangein price or in time of performance, amodification need not be issued.

(9) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor.

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items
to be discussed.

52.242-13 BANKRUPTCY (JUL 1995)

In the event the Contractor entersinto proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agreesto furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing. This
notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the
bankruptcy petition wasfiled, and alisting of Government contract numbers and contracting offices for all
Government contracts against which final payment has not been made. This obligation remainsin effect until final
payment under this contract.

(End of clause)



DACW67-01-B-0014
Page 84 of 99
52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience
of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting
Officer'sfailure to act within the time specified in this contract (or within areasonable timeif not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily
caused by the unreasonabl e suspension, delay, or interruption, and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act
involved (but this requirement shall not apply asto a claim resulting from a suspension order), and (2) unless the
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay,
or interruption, but not later than the date of final payment under the contract.

52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be a change order, make changesin the work within the general scope of the contract, including
changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and

(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated asa
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for,
the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costs incurred more than 20 days before the Contractor gives written notice as required. In the case
of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after
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(1) receipt of awritten change order under paragraph (@) of this clause or (2) the furnishing of awritten notice under
paragraph (b) of this clause, by submitting to the Contracting Officer awritten statement describing the general
nature and amount of the proposal, unless this period is extended by the Government. The statement of proposal for
adjustment may be included in the notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (MAY
2001)

(a) Definitions. Asused this clause--

"Commercial item”, hasthe meaning contained in the clause at 52.202-1, Definitions.

"Subcontract”, includes atransfer of commercial items between divisions, subsidiaries, or affiliates of the
Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiersto
incorporate, commercial items or nondevel opmental items as components of items to be supplied under this contract.

(c)(1) Thefollowing clauses shall be flowed down to subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (FEB 1999) (E.O. 11246).

(iii) 52.222-35, Affirmative Action for Disabled Veterans and V eterans of the Vietnam Era (APR 1998) (38 U.S.C.
4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial Vessels (JUN 2000) (46 U.S.C. Appx
1241) (flowdown not required for subcontracts awarded beginning May 1, 1996).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under
this contract.

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete
inspection records and make them available to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at all placesand at all
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reasonabl e times before acceptance to ensure strict compliance with the terms of the contract.
(c) Government inspections and tests are for the sole benefit of the Government and do not--
(1) Relieve the Contractor of responsibility for providing adequate quality control measures;
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of
this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor is the inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by the
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to
contract requirements, unlessin the public interest the Government consents to accept the work with an appropriate
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the
premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the
Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and
material. If the work isfound to be defective or nonconforming in any material respect due to the fault of the
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an
eguitable adjustment for the additional servicesinvolved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

(a) In addition to any other warrantiesin this contract, the Contractor warrants, except as provided in paragraph (i)
of this clause, that work performed under this contract conformsto the contract requirements and is free of any
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.
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(b) Thiswarranty shall continue for a period of 1 year from the date of final acceptance of the work. If the
Government takes possession of any part of the work before final acceptance, thiswarranty shall continue for a
period of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or
personal property, when that damage is the result of --

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or

replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of
any failure, defect, or damage.

(f) If the Contractor failsto remedy any failure, defect, or damage within areasonabl e time after receipt of notice,
the Government shall have theright to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warrantiesto be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless adefect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for
the repair of any damage that results from any defect in Government-furnished material or design.

(j) Thiswarranty shall not limit the Government's rights under the Inspection and A cceptance clause of this contract
with respect to latent defects, gross mistakes, or fraud.

(End of clause)

52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. "Collateral costs,” as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.
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"Collateral savings," as used in this clause, means those measurable net reductions resulting from aVECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of aVECP.
"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs,
including subcontractors' development and implementation costs (see paragraph (h) below).
"V alue engineering change proposal (VECP)" means a proposal that--

(1) Requires achangeto this, the instant contract, to implement; and

(2) Resultsin reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve a change--

(i) In deliverable end item quantities only; or

(ii) To the contract type only.

(c) VECP preparation. As aminimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, ajustification when an item's function or characteristics are being altered,

and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for

(i) the affected portions of the existing contract requirement and

(ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributable to subcontracts under paragraph (h)

bel ow.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral coststo the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.
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(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receivesit. If additional timeis required, the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon aVECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until anoticeto
proceed isissued or a contract modification applies aVECP to this contract, the Contractor shall performin
accordance with the existing contract. The decision to accept or reject all or part of any VECP isaunilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract
savings and multiplying the result by

(i) 45 percent for fixed-price contracts or
(ii) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of aVECP on this contract shall be authorized by a
modification to this contract to--

(i) Accept the VECP,
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee.

(g) Collateral savings. If aVECP is accepted, the Contracting Officer will increase the instant contract amount by 20
percent of any projected collateral savings determined to be realized in atypical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savingswill not exceed the
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater.
The Contracting Officer is the sole determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$50,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this contract's
price under paragraph (f) above, the Contractor's allowable devel opment and i mplementation costs shall include any
subcontractor's allowabl e devel opment and implementation costs clearly resulting from aVECP accepted by the
Government under this contract, but shall exclude any value engineering incentive paymentsto a subcontractor. The
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Contractor may choose any arrangement for subcontractor val ue engineering incentive payments; provided, that
these payments shall not reduce the Government's share of the savings resulting from the VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering-- Construction clause of contract . ......... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to
evaluate a value engineering change proposal submitted under the clause. Thisrestriction does not limit the
Government's right to use information contained in these dataif it has been obtained or is otherwise available from
the Contractor or from another source without limitations." If aVVECP isaccepted, the Contractor hereby grants the
Government unlimited rightsin the VECP and supporting data, except that, with respect to data qualifying and
submitted as limited rights technical data, the Government shall have the rights specified in the contract
modification implementing the VECP and shall appropriately mark the data. (The terms"unlimited rights' and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part
if the Contracting Officer determines that atermination isin the Government's interest. The Contracting Officer
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.

(b) After receipt of aNotice of Termination, and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any
amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or
facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate all subcontractsto the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be
final for purposes of this clause.

(6) Asdirected by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and

preservation of the property related to this contract that isin the possession of the Contractor and in which the
Government has or may acquire an interest.
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(9) Useits best efforts to sell, as directed or authorized by the Contracting Officer, any property of the typesreferred
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed
by the Contracting Officer.

(c) The Contractor shall submit compl ete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation,
the Contractor may submit to the Contracting Officer alist, certified asto quantity and quality, of termination
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The
Contracting Officer may verify the list upon removal of theitems, or if stored, within 45 days from submission of
thelist, and shall correct the list, as necessary, before final settlement.

(e) After termination, the Contractor shall submit afinal termination settlement proposal to the Contracting Officer
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting
Officer determines that the facts justify it, atermination settlement proposal may be received and acted on after 1
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer
may determine, on the basis of information available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(g) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid because of the
termination of work, the Contracting Officer shall pay the Contractor the amounts determined by the Contracting
Officer asfollows, but without duplication of any amounts agreed on under paragraph (f) of this clause:

(1) The contract price for completed supplies or services accepted by the Government (or sold or acquired under
subparagraph (b)(9) of this clause) not previously paid for, adjusted for any saving of freight and other charges.

(2) Thetota of--

(i) The costsincurred in the performance of the work terminated, including initial costs and preparatory expense
allocable thereto, but excluding any costs attributabl e to supplies or services paid or to be paid under subparagraph
(f)(2) of this clause;

(ii) The cost of settling and paying termination settlement proposal's under terminated subcontracts that are properly
chargeabl e to the terminated portion of the contract if not included in subdivision (g)(2)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(2)(i) of this clause, determined by the Contracting Officer under 49.202 of
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it



DACW67-01-B-0014
Page 92 of 99

appears that the Contractor would have sustained aloss on the entire contract had it been completed, the Contracting
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of
loss.

(3) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement
proposals and supporting data;

(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(iii) Storage, transportation, and other costsincurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payabl e to the Contractor under paragraph (g) of this clause, the
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so asto
become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (€), (g), or (1) of this clause, except that if the Contractor failed to submit the
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (€) or (1),
respectively, and failed to request atime extension, there is no right of appeal.

(k) Inarriving at the amount due the Contractor under this clause, there shall be deducted--
(1) All unliquidated advance or other paymentsto the Contractor under the terminated portion of this contract;
(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or
sold under the provisions of this clause and not recovered by or credited to the Government.

(1) If thetermination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be
requested within 90 days from the effective date of termination unless extended in writing by the Contracting
Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments
against costsincurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes
the total of these paymentswill not exceed the amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excessisrepaid. Interest shall not be charged on any excess payment due
to areduction in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or alater date determined by the
Contracting Officer because of the circumstances.
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(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. Thisincludes all books and other
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records
and documents available to the Government, at the Contractor's office, at all reasonable times, without any direct
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions
may be maintained instead of original records and documents.

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

() If the Contractor refuses or failsto prosecute the work or any separable part, with the diligence that will insure its
completion within the time specified in this contract including any extension, or fails to complete the work within
thistime, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or
the separable part of the work) that has been delayed. In this event, the Government may take over the work and
completeit by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the
work site necessary for completing the work. The Contractor and its sureties shall be liable for any damage to the
Government resulting from the Contractor's refusal or failure to complete the work within the specified time,
whether or not the Contractor's right to proceed with the work isterminated. Thisliability includes any increased
costsincurred by the Government in compl eting the work.

(b) The Contractor'sright to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) The delay in completing the work arises from unforeseeabl e causes beyond the control and without the fault or
negligence of the Contractor. Examples of such causesinclude

(i) acts of God or of the public enemy,

(ii) acts of the Government in either its sovereign or contractual capacity,

(iii) acts of another Contractor in the performance of a contract with the Government,

(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, inthe judgment of the Contracting Officer, the findings of fact warrant such action, the
time for completing the work shall be extended. The findings of the Contracting Officer shall be final and

conclusive on the parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or
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that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been
issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided
by law or under this contract.

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they weregivenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

[Insert one or more Internet addresses)

52.252-4 ALTERATIONSIN CONTRACT (APR 1984)

Portions of this contract are altered as follows:

(End of clause)
52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(&) Any datarequired to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition
Regulation (FAR) may be submitted on a computer generated version of the form, provided thereis no change to the
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional
Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there
is no change to the name, content, or sequence of the data elements on the form and provided the form carries the
agency form number and edition date.

(c) If the Contractor submits a computer generated version of aform that is different than the required form, then
the rights and obligations of the parties will be determined based on the content of the required form.

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of thewritten designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (MAR 1999)
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(a) Definitions. Asused in thisclause—

(1) “Arising out of acontract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(ii) Obtaining, or

(iii) Performing a contract or first-tier subcontract of any agency, department, or component of the Department of
Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or afelony in violation of state or
Federal criminal statutes, whether entered on averdict or plea, including a plea of nolo contendere, for which
sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract
with the DoD is prohibited from serving--

(1) In amanagement or supervisory capacity on any DoD contract or first-tier subcontract;
(2) On the board of directors of any DoD contractor or first-tier subcontractor;
(3) Asaconsultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or
subcontractor with regard to any DoD contract or first-tier subcontract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of
conviction.

(d) 10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal
penalty of not more than $500,000 if convicted of knowingly—

(1) Employing aperson under a prohibition specified in paragraph (b) of this clause; or
(2) Allowing such aperson to serve on the board of directors of the contractor or first-tier subcontractor.

(e) Inaddition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available
remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the
Contracting Officer. Requests shall clearly identify—

(1) The personinvolved;
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(2) The nature of the conviction and resultant sentence or punishment imposed;
(3) Thereasons for the requested waiver; and
(4) An explanation of why awaiver isin theinterest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,
telephone (202) 616-3507.

(End of clause)
252.203-7002 DISPLAY OF DOD HOTLINE POSTER (DEC 1991)

(a) The Contractor shall display prominently in common work areas within business segments performing work
under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector
General.

(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army
Navy Drive, Washington, DC 22202-2884.

() The Contractor need not comply with paragraph (a) of this clauseif it has established a mechanism, such asa
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage
employees to make such reports.

(End of clause)
252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992)

The Contractor's procedures for protecting against unauthorized disclosure of information shall not require
Department of Defense employees or members of the Armed Forces to relinquish control of their work products,
whether classified or not, to the contractor.

(End of clause)

252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(&) Unlessthe Government determines that there is a compelling reason to do so, the Contractor shall not enter into
any subcontract in excess of $25,000 with afirm, or subsidiary of afirm, that isidentified, on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense
contracts or subcontracts because it is owned or controlled by the government of aterrorist country.

(b) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that isidentified, on the List of Parties Excluded from Federal Procurement
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is
owned or controlled by the government of aterrorist country. The notice must include the name of the proposed
subcontractor notwithstanding itsinclusion on the List of Parties Excluded From Federal Procurement and
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Nonprocurement Programs.

252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)

(a) Definitions.

(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted access to
classified information; or employeesin other positions that the Contractor determines involve national security;
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence.

(2) "lllegal drugs,” as used in this clause, means controlled substancesincluded in Schedules| and I1, as defined by
section 802(6) of title 21 of the United States Code, the possession of which isunlawful under chapter 13 of that
Title. Theterm "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or
other uses authorized by law.

(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.
While this clause defines criteriafor such aprogram, contractors are encouraged to implement alternative
approaches comparabl e to the criteriain paragraph (c) that are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and
coordination with available community resources;

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees;

(3) Provision for self-referrals aswell as supervisory referrals to treatment with maximum respect for individual
confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.
Employee drug testing programs shall be established taking account of the following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employeesin
sensitive positions. The extent of and criteriafor such testing shall be determined by the Contractor based on
considerations that include the nature of the work being performed under the contract, the employee's duties, and
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the
failure of an employee adequately to discharge his or her position.

(i) In addition, the Contractor may establish a program for employee drug testing--

(A) When there is areasonabl e suspicion that an employee uses illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) Aspart of or asafollow-up to counseling or rehabilitation for illegal drug use;

(D) As part of avoluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for

which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug
Testing Programs” (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services.
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(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using
drugsillegally. Contractors shall not allow any employee to remain on duty or perform in a sensitive position who
isfound to useillegal drugs until such times as the Contractor, in accordance with procedures established by the
Contractor, determines that the employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the | atter,
the Contractor agrees those issues that arein conflict will be a subject of negotiation at the next collective bargaining
session.

(End of clause)

252.227-7023 DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF GOVERNMENT. (MAR
1979)

All designs, drawings, specifications, notes and other works devel oped in the performance of this contract shall
become the sole property of the Government and may be used on any other design or construction without additional
compensation to the Contractor. The Government shall be considered the "person for whom the work was
prepared” for the purpose of authorship in any copyrightable work under 17 U.S.C. 201(b). With respect thereto, the
Contractor agrees not to assert or authorize others to assert any rights nor establish any claim under the design patent
or copyright laws. The Contractor for a period of three (3) years after completion of the project agrees to furnish all

retained works on the request of the Contracting Officer. Unless otherwise provided in this contract, the Contractor
shall have theright to retain copies of all works beyond such period.

252.227-7033 RIGHTSIN SHOP DRAWINGS (APR 1966)

(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor,
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of
materials or equipment. The Government may duplicate, use, and disclose in any manner and for any purpose shop
drawings delivered under this contract.

(b) This clause, including this paragraph (b), shall beincluded in all subcontracts hereunder at any tier.

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costsfor --
(i) Material;

(ii) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover al work involved in the modification, whether the work was del eted, added, or changed.
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(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include ajustification for any time extension proposed.

252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are afactor in any price adjustment under this contract, the contract cost principles and proceduresin
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.248-7000 PREPARATION OF VALUE ENGINEERING CHANGE PROPOSALS (MAY 1994)

Prepare val ue engineering change proposals, for submission pursuant to the value engineering clause of this
contract, in the format prescribed by the version of MIL-STD-973 in effect on the date of contract award.

(End of clause)
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SECTION 00800
SPECIAL CLAUSES

SC-1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
(FAR 52.212-3).

The Contractor shall be required to (a) commence work under this Contract within 5
calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the
work diligently, and (c) complete the entire work ready for use not later than the dates shown
below. The time stated for completion shall include final cleanup of the premises.

Work Item Completion Date
a. Base Items 0001 through 0003 30 November 2001
b. Optional Items 0004 through 0006, Stations 30 September 2002

10+00 through 14+00
c. All Other Work 30 September 2002

The completion date for work in SC-1a is based on the assumption that the Contractor will
receive the notice to proceed by 17 August 2001. The completion date for work in SC-1 will be
extended by the number of calendar days after 17 August 2001 that the Contractor receives the
notice to proceed, except to the extent that the delay in issuance of the notice to proceed results
from the failure of the Contractor to execute the Contract and give the required performance and
payment bonds within the time specified in the Contractor's offer.

SC-1.1 OPTION FOR INCREASED QUANTITY

(@) The Government may increase the quantity of work awarded by exercising Optional Items
0004, 0005, and 0006 at any time but not later than 4 December 2001.

(b) Notice to proceed on work items added by exercise of the options will be given upon
execution of consent of surety.

(c) The parties hereto further agree that any option shall be considered to have been
exercised at the time the Government deposits written notification to the Contractor in the mails.

SC-2. LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) (FAR 52.211-12)

(a) If the Contractor fails to complete the work within the time specified in the Contract, or any
extension, the Contractor shall pay to the Government as liquidated damages, the sum of
$671.00 for each day of delay.

(b) If the Government terminates the Contractor's right to proceed, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final completion
of the work together with any increased costs occasioned the Government in completing the
work.
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(c) If the Government does not terminate the Contractor's right to proceed, the resulting
damage will consist of liquidated damages until the work is completed or accepted.

SC-3. DELETED

SC-4. VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995)
(EFARS 52.212-5001): This variation in estimated quantities clause is applicable only to ltems
No. 0003 and 0006.

(a) Variation from the estimated quantity in the actual work performed under any second or
subsequent sub-item or elimination of all work under such a second or subsequent sub-item will
not be the basis for an adjustment in contract unit price.

(b) Where the actual quantity of work performed for Items No. 0003 and 0006 is less than 85
percent of the quantity of the first sub-item listed under such item, the Contractor will be paid at
the contract unit price for that sub-item for the actual quantity of work performed and, in addition,
an equitable adjustment shall be made in accordance with the clause FAR 52.211-18, Variation
in Estimated Quantities.

(c) If the actual quantity of work performed under Items No. 0003 and 0006 exceeds 115
percent or is less than 85 percent of the total estimated quantity of the sub-item under that item
and/or if the quantity of the work performed under the second sub-item or any subsequent sub-
item under Items Nos. 0003 and 0006 exceeds 115% or is less than 85% of the estimated
quantity of any such sub-item, and if such variation causes an increase or a decrease in the time
required for performance of this contract the contract completion time will be adjusted in
accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

SC-5. INSURANCE — WORK ON GOVERNMENT INSTALLATION (JAN 1997) (FAR
52.228-5)

(@) The Contractor shall, at its own expense, provide and maintain during the entire
performance period of this Contract at least the kinds and minimum amounts of insurance
required in the Insurance Liability Schedule or elsewhere in the Contract.

(b) Before commencing work under this Contract, the Contractor shall certify to the
Contracting Officer in writing that the required insurance has been obtained. The policies
evidencing required insurance shall contain an endorsement to the effect that any cancellation or
any material change adversely affecting the Government's interest shall not be effective:

(1) for such period as the laws of the State in which this Contract is to be performed
prescribe; or

(2) until 30 days after the insurer or the Contractor gives written notice to the
Contracting Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
subcontracts under this Contract that require work on a Government installation and shall require
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in
the Contract. The Contractor shall maintain a copy of all subcontractors' proofs of required
insurance, and shall make copies available to the Contracting Officer upon request.
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(d) Insurance Liability Schedule (FAR 28.307-2)

(1) Workers' compensation and employer's liability. Contractors are required to comply
with applicable Federal and State workers' compensation and occupational disease statutes. If
occupational diseases are not compensable under those statutes, they shall be covered under
the employer's liability section of the insurance policy, except when Contract operations are so
commingled with a Contractor's commercial operation that it would not be practical to require
this coverage. Employer's liability coverage of at least $100,000 shall be required, except in
states with exclusive or monopolistic funds that do not permit workers' compensation to be
written by private carriers.

(2) General Liability.

(A) The Contracting Officer shall require bodily injury liability insurance coverage
written on the comprehensive form of policy of at least $750,000 per occurrence.

(B) Property damage liability insurance shall be required in the amount of
$250,000.00 per occurrence.

(3) Automobile liability. The Contracting Officer shall require automobile liability
insurance written on the comprehensive form of policy. The policy shall provide for bodily injury
and property damage liability covering the operation of all automobiles used in connection with
performing the Contract. Policies covering automobiles operated in the United States shall
provide coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury
and $20,000 per occurrence for property damage. The amount of liability coverage on other
policies shall be commensurate with any legal requirements of the locality and sufficient to meet
normal and customary claims.

(4) Aircraft public and passenger liability. When aircraft are used in connection with
performing the Contract, the Contracting Officer shall require aircraft public and passenger
liability insurance. Coverage shall be at least $200,000 per person and $500,000 per occurrence
for bodily injury, other than passenger liability, and $200,000 per occurrence for property
damage. Coverage for passenger liability bodily injury shall be at least $200,000 multiplied by the
number of seats or passengers, whichever is greater.

(5) Vessel liability. When Contract performance involves use of vessels, the
Contracting Officer shall require, as determined by the agency, vessel collision liability and
protection and indemnity liability insurance.

SC-6. CONTINUING CONTRACTS (EFARS 52.232-5001) (MAR 1995):

(&) This is a continuing contract, as authorized by Section 10 of the River and Harbor Act of
September 22, 1922 (33 U.S. Code 621). The payment of some portion of the contract price is
dependent upon reservations of funds from future appropriations, and from future contribution to
the project having one or more non-federal project sponsors. The responsibilities of the
Government are limited by this clause notwithstanding any contrary provision of the “Payments
to Contractor” clause or any other clause of this contract.
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(b) The sum of $900,000 has been reserved for this contract and is available for payments to
the Contractor during the current fiscal year. It is expected that Congress will make
appropriations for future fiscal years from which additional funds together with funds provided by
one or more non-federal project sponsors will be reserved for this contract..

(c) Failure to make payments in excess of the amount currently reserved, or that may be
reserved from time to time, shall not entitle the Contractor to a price adjustment under the terms
of this contract, except as specifically provided in paragraphs (f) and (i) below. No such failure
shall constitute a breach of this contract, except that this provision shall not bar a breach-of-
contract action if an amount finally determined to be due as a termination allowance remains
unpaid for one year due solely to a failure to reserve sufficient additional funds therefore.

(d) The Government may at any time reserve additional funds for payments under the
contract if there are funds available for such purpose. The Contracting Officer will promptly
notify the Contractor of any additional funds reserved for the contract by issuing an
administrative modification to the contract.

(e) If earnings will be such that funds reserved for the contract will be exhausted before the
end of any fiscal year, the contractor shall give written notice to the Contracting Officer of the
estimated date of exhaustion and the amount of additional funds which will be needed to meet
payments due, or to become due, under the contract during that fiscal year. This notice shall be
given not less than 45 nor more than 60 days prior to the estimated date of exhaustion.

(H No payments will be made after exhaustion of funds except to the extent that additional
funds are reserved for the contract. The Contractor shall be entitled to simple interest on any
payment that the contracting officer determines was actually earned under the terms of the
contract and would have been made except for exhaustion of funds. Interest shall be computed
from the time such payment would otherwise have been made until actually or constructively
made, and shall be at the rate established by the Secretary of the Treasury pursuant to Public
Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment.

(9) Any suspension, delay, or interruption of work arising from exhaustion or anticipated
exhaustion of funds shall not constitute a breach of this contract and shall not entitle the
contractor to any price adjustment under the "Suspension of Work" clause or in any other
manner under this contract.

(h) An equitable adjustment in performance time shall be made for any increase in the time
required for performance of any part of the work arising from exhaustion of funds or the
reasonable anticipation of exhaustion of funds.

() If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an
exhaustion of funds, the Government has failed to reserve sufficient additional funds to cover
payments otherwise due, the contractor, by written notice delivered to the Contracting Officer at
any time before such additional funds are reserved, may elect to treat his right to proceed with
the work as having been terminated. Such a termination shall be considered a termination for
the convenience of the Government.
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() If at any time it becomes apparent that the funds reserved for any fiscal year are in excess
of the funds required to meet all payments due or to become due the contractor because of work
performed and to be performed under the contract during the fiscal year, the Government
reserves the right, after notice to the contractor, to reduce said reservation by the amount of
such excess.

SC-7. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1):
The Contractor shall perform on the site, and with its own organization, work equivalent to at
least 15 percent (15%) of the total amount of work to be performed under the Contract. The
percentage may be reduced by a supplemental agreement to this Contract if, during performing
the work, the Contractor requests a reduction and the Contracting Officer determines that the
reduction would be to the advantage of the Government.

SC-8. PHYSICAL DATA (APR 1984) (FAR 52.236-4): Data and information furnished or
referred to below is for the Contractor's information. The Government will not be responsible for
any interpretation of or conclusion drawn from the data or information by the Contractor.

(&) Weather Conditions: Each bidder shall be satisfied before submitting his bid as to the
hazards likely to arise from weather conditions. Complete weather records and reports may be
obtained from any National Weather Service Office.

(b) Transportation Facilities: Each bidder, before submitting his bid, shall make an
investigation of the conditions of existing public and private roads and of clearances, restrictions,
bridge load limits, and other limitations affecting transportation and ingress and egress at the
jobsite. The unavailability of transportation facilities or limitations thereon shall not become a
basis for claims for damages or extension of time for completion of the work.

(c) Datum and Bench Marks: The plane of reference of M.L.L.W. as used in these
specifications is that determined by the bench marks, as shown on the drawings.

SC-9. DELETED

SC-10. LAYOUT OF WORK (APR 1984) (FAR 52.236-17): The Contractor shall lay out its
work from Government-established base lines and bench marks indicated on the drawings, and
shall be responsible for all measurements in connection with the layout. The Contractor shall
furnish, at its own expense, all stakes, templates, platforms, equipment, tools, materials, and
labor required to lay out any part of the work. The Contractor shall be responsible for executing
the work to the lines and grades that may be established or indicated by the Contracting Officer.
The Contractor shall also be responsible for maintaining and preserving all stakes and other
marks established by the Contracting Officer until authorized to remove them. If such marks are
destroyed by the Contractor or through its negligence before their removal is authorized, the
Contracting Officer may replace them and deduct the expense of the replacement from any
amounts due, or to become due, to the Contractor.

SC-11. PAYMENT FOR MOBILIZATION AND DEMOBILIZATION. Payment ltems Nos. 0001
and 0004 (DEC 1991) (FAR 52.236-7004):

(@) The Government will pay all costs for the mobilization and demobilization of all of the
Contractor's plant and equipment at the contract lump sum price for this item.
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(1) 80 percent of the lump sum price upon completion of the Contractor's
mobilization at the work site.

(2) The remaining 20 percent upon completion of the demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this
portion of the bid if the Contracting Officer believes that the percentages in paragraphs (a)(1) and
(2) of this clause do not bear a reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will
result in payment, as determined by the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;
(i) Actual demobilization costs at completion of demobilization; and
(i) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph
(b)(2) of this clause is not subject to appeal.

SC-12 AND SC-13. DELETED

SC-14. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)-
(EFARS 52.231-5000)

(&) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of
Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable
condition owned or controlled and furnished by a contractor or subcontractor at any tier shall be
based on actual cost data for each piece of equipment or groups of similar serial and series for
which the Government can determine both ownership and operating costs from the contractor's
accounting records. When both ownership and operating costs cannot be determined for any
piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of
EP 1110-1-8, Construction Equipment Ownership and Operating Expense Schedule, Region VIII.
Working conditions shall be considered to be average for determining equipment rates using the
schedule unless specified otherwise by the contracting officer. For equipment not included in
the schedule, rates for comparable pieces of equipment may be used or a rate may be
developed using the formula provided in the schedule. For forward pricing, the schedule in effect
at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time
the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and
FAR 31.205-36. Rates for equipment rented from an organization under common control, lease-
purchase arrangements, and sale-leaseback arrangements, will be determined using the
schedule, except that actual rates will be used for equipment leased from an organization under
common control that has an established practice of leasing the same or similar equipment to
unaffiliated lessees.
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(d) When actual equipment costs are proposed and the total amount of the pricing action
exceeds the small purchase threshold, the contracting officer shall request the contractor to
submit either certified cost or pricing data, or partial/limited data, as appropriate. The data shall
be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense
Schedule” Volumes 1 through 12 are available in Portable Document Format (PDF) only and can
be viewed or downloaded at http://www.usace.army.mil/inet/usace-docs/eng-
pamplets/cecw.htm. Copies of the CD-ROM (Volumes 1-12) are also available through either
the Superintendent of Documents or Government bookstores. For additional information
telephone 202-512-2250, or access on the Internet at http://www.access.gpo.gov/su_docs.

SC-15. PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAY 1999) (EFARS
52.232-5000)

() Pursuantto FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts,
materials delivered to the contractor at locations other than the site of the work may be taken into
consideration in making payments if included in payment estimates and if all the conditions of the
General Provisions are fulfilled. Payment for items delivered to locations other than the work site
will be limited to: (1) materials required by the technical provisions; or (3) materials that have
been fabricated to the point where they are identifiable to an item of work required under this
contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with
canceled check showing title to the items in the prime contractor and including the value of
material and labor incorporated into the item. In addition to petroleum products, payment for
materials delivered off-site is limited to the following items: Any other construction material
stored offsite may be considered in determining the amount of a progress payment.

SC-16 AND SC-17. DELETED

SC-18. CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (OCT 1996) (52.0236-
4001 EBS)

(@) The Government--

(1) Will provide the Contractor, without charge, one set of contract drawings and one
set of specifications in electronic format on a compact disk. The Government will not give the
Contractor any hard copy paper drawings or specifications for any contract resulting from this
solicitation.

(b) The Contractor shall--
(1) check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies; and
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(4) Be responsible for any errors which might have been avoided by complying with this
paragraph (b).

(c) Large scale drawings shall, in general, govern small scale drawings. Figures marked on
drawings shall, in general, be followed in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work
which are manifestly necessary to carry out the intent of the drawings and specifications, or
which are customarily performed, shall not relieve the Contractor from performing such
omitted or misdescribed details of the work, but shall be performed as if fully and correctly set
forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified in the
index of drawings attached at the end of this Section.

SC-19 THROUGH SC-23. DELETED.
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INDEX OF DRAWINGS

DRAWING SHEET  PLATE TITLE REV. DATE
NUMBER No. No. No.

Quillayute River Jetty Repair, La
Push, Washington

D-1-8-237 1 G-1 Title, Vicinity Map, Location 01JUNO4
Map, and Drawing Index

C-1 General Plan 01JUNO4

C-2 Jetty Plan and Sections 01JUNO4

STANDARD DETAILS BOUND IN THE SPECIFICATIONS

SECTION 01501 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

12,&3 Civil Works Projects REV 07APR88
Identification Sign
1 Hard Hat Sign 10SEP90

END OF SECTION
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DESIGN AUTHENTICATION

Quillayute River Jetty Repair
La Push, Washington

Signatures affixed below indicate the drawings and specifications included in this
solicitation were prepared, reviewed and certified in accordance with Department of
Army Engineer Regulation, ER 1110-345-100, Design Policy for Military Construction.

2 Dean M. %hmlé/
% - Chief, Technical Engineering and Review Section

— Construction Branch

Robert Parry
Chief, Navigation Section
Operations Division

/%[ /l/ Oz igan

ohn J. Ma0|ejewsk| B/
Acting Chief, Design

Engineering/Construction Division

SRS, ofle—
“ARick E/Moshier, P.E.

Mechanical Engineer, Washington
Chief, Engineering/ Construction Division

This project was designed by the U.S. Army Corps of Engineers, Seattle District. The
initials and/or signatures and registration designations of individuals appearing on these
project documents are within the scope of their employment as required by ER 1110-1-
8152, ENGINEERING AND DESIGN PROFESSIONAL REGISTRATION.
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GENERAL DECISION WA010001 08/03/2001 WAl

Date: August 3, 2001
General Decision Number WA010001

Superseded General Decision No. WAGOO0O1
State: Washington

Construction Type:
DREDGING

HEAVY

HIGHWAY

County(ies):
STATEWIDE

HEAVY AND HIGHWAY AND DREDGING CONSTRUCTION PROJECTS
(Excludes D.0.E. Hanford Site in Benton and Franklin Counties)

Modification Number Publication Date
03/02/2001
03/09/2001
03/16/2001
03/30/2001
04/06/2001
05/11/2001
06/01/2001
06/08/2001
06/15/2001
06/22/2001
10 06/29/2001
11 07/06/2001
12 07/13/2001
13 08/03/2001

LoNOOTUTDhWNEO

COUNTY (ies):
STATEWIDE

CARPOOOIW 06/01/2001
Rates Fringes
COLUMBIA RIVER AREA - ADAMS, BENTON, COLUMBIA, DOUGLAS (EAST OF
THE 120TH MERIDIAN), FERRY, FRANKLIN, GRANT, OKANOGAN (EAST OF
THE 120TH MERIDIAN) AND WALLA WALLA COUNTIES

CARPENTERS:

GROUP 1: 23.18 6.00
GROUP 2: 24.29 6.00
GROUP 3: 23.45 6.00
GROUP 4: 23.18 6.00
GROUP 5: 57.45 6.00
GROUP 6: 25.56 6.00

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE,
STEVENS AND WHITMAN COUNTIES
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CARPENTERS:

GROUP 1: 22.51 6.00
GROUP 2: 23.61 6.00
GROUP 3: 22.77 6.00
GROUP 4: 22.51 6.00
GROUP 5: 55.78 6.00
GROUP 6: 24.82 6.00

CARPENTERS CLASSIFICATIONS

GROUP 1: Carpenter; Burner-Welder; Rigger and Signaler;
Insulators (all types), Acoustical, Drywall and Metal Studs,
Metal Panels and Partitions; Floor Layer, Sander, Finisher and
Astro Turf; Layout Carpenters; Form Builder; Rough Framer;
Outside or Inside Finisher, including doors, windows, and jams;
Sawfiler; Shingler (wood, composition) Solar, Fiberglass,
Aluminum or Metal; Scaffold Erecting and Dismantling; Stationary
Saw-0ff Bearer; Wire, Wood and Metal Lather Applicator

GROUP 2: Millwright, machine erector

GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated material,
on all piling

GROUP 4: Bridge, dock and wharf carpenters

GROUP 5: Divers

GROUP 6: Divers Tender

DEPTH PAYY FOR DIVERS:
Each foot over 50-100 feet $1.00
Each foot over 100-175 feet 2.25
Each foot over 175-250 feet 5.50

HAZMAT PROJECTS

Anyone working on a HAZMAT job (task), where HAZMAT certification
is required, shall be compensated at a premium, in addition to
the classification working in as follows:

LEVEL D + $.25 per hour - This is the lowest level of protection.
No respirator is used and skin protection is minimal.

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with a
chemical "splash suit".

LEVEL A +$1.00 per hour - This level utilizes a fully
encapsulated suit with a self-contained breathing apparatus or a
supplied air line.

CARPOOO30 06/01/2001

Rates Fringes
SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT, LEWIS
(Piledriver only), PACIFIC (South of a straight line made by
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extending the north boundary line of Wahkiakum County west to
Willapa Bay to the Pacific Ocean), SKAMANIA AND WAHKIAKUM
COUNTIES and INCLUDES THE ENTIRE PENINSULA WEST OF WILLAPA BAY

SEE ZONE DESCRIPTION FOR CITIES BASE POINTS

ZONE 1:
CARPENTERS; ACOUSTICAL 26.43 7.89
DRYWALL 26.43 7.89

FLOOR LAYERS & FLOOR FINISHERS

(the laying of all hardwood floors
nailed and mastic set, parquet and
wood-type tiles, and block floors,

the sanding and finishing of floors,
the preparation of old and new

floors when the materials mentioned
above are to be installed); INSULATORS
(fiberglass and similar irritating

materils 26.58 7.89
MILLWRIGHTS 26.93 7.89
PILEDRIVERS 26.93 7.89
DIVERS 62.78 7.89
DIVERS TENDERS 28.90 7.89

DEPTH PAY

50 TO 1060 FEET $1.00 PER FOOT OVER 50 FEET
100 TO 150 FEET 1.50 PER FOOT OVER 100 FEET
150 TO 200 FEET 2.00 PER FOOT OVER 150 FEET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85

Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPOINTS: ASTORIA, LONGVIEW, PORTLAND, THE DALLES,

AND VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowlitz, Wahkiakum and Pacific shall be from Longview
Local #1707 and mileage shall be computed from that point.)

ZONE 1: Projects located within 30 miles of the respective
city hall of the above mentioned cities

ZONE 2: Projects located more than 30 miles and less than 40
miles of the respective city of the above mentioned
cities

ZONE 3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned
cities

ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned
cities.

ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned
cities

ZONE 6: Projects located more than 70 miles of the respected
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city of the above mentioned cities

CARPO770D 06/01/2001

Rates Fringes
WESTERN WASHINGTON: CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON,
KING, KITSAP, LEWIS (excludes piledrivers only), MASON,
PACIFIC (North of a straight line made by extending the north
boundary 1line of Wahkiakum County west to the Pacific Ocean),
PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND WHATCOM
COUNTIES

CARPENTERS AND DRYWALL APPLICATORS 27.22 7.12
CARPENTERS ON CREOSOTE MATERIAL 27.32 7.12
SAWFILERS, STATIONARY POWER SAW

OPERATORS, FLOOR FINISHER, FLOOR

LAYER, SHINGLER, FLOOR SANDER

OPERATOR AND OPERATORS OF OTHER

STATIONARY WOOD WORKING TOOLS 27.35 7.12
MILLWRIGHT AND MACHINE ERECTORS 28.22 7.12
ACOUSTICAL WOKRERS 27.38 7.12
PILEDRIVER, DRIVING, PULLING,

CUTTING, PLACING COLLARS,

SETTING, WELDING OR CRESOTE

TREATED MATERIAL, ALL PILING 27.42 7.12
PILEDRIVER, BRIDGE DOCK &

WHARF CARPENTERS 27.22 7.12
DIVERS 67.18 7.12
DIVERS TENDER 29.89 7.12

(HOURLY ZONE PAY APPLICABLE TO ALL CLASSIFICATIONS EXCEPT
MILLWRIGHT AND PILEDRIVER)
Hourly Zone Pay shall be paid on jobs located outside

of the free zone computed from the city center of the
following listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay
0 -25 radius miles Free

25-35 radius miles $1.00/hour
35-45 radius miles $1.15/hour
45-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY - MILLWRIGHT AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union
Hall, Tacoma City center, and Everett City center
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Zone Pay
®@ -25 radius miles Free
25-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour

CENTRAL WASHINGTON: CHELAN, DOUGLAS (WEST OF THE 120TH MERIDIAN),
KITTITAS, OKANOGAN (WEST OF THE 120TH MERIDIAN) AND YAKIMA
COUNTIES

CARPENTERS AND DRYWALL APPLICATORS 20.72 7.12
CARPENTERS ON CREOSOTED MATERIAL 20.72 7.12
SAWFILERS, STATIONARY POWER S37

OPERATORS, FLOOR FINISHER,

FLOOR LAYER, SHINGLERS, FLOOR

SANDER OPERATORS 20.85 7.12
MILLWRIGHT AND MACHINE ERECTORS 27.13 7.12
PILEDRIVER, DRIVING, PULLING,

CUTTING, PLACING COLLARS,

SETTING, WELDING OR CRESOTE

TREATED MATERIAL, ALL PILING 27.42 7.12
PILEDRIVER, BRIDGE DOCK AND

WHARF CARPENTERS 27.22 7.12
DIVERS 67.18 7.22
DIVERS TENDER 29.89 7.12

(HOURLY ZONE PAY APPLICABLE TO ALL CLASSIFICATIONS EXCEPT
MILLWRIGHT AND PILEDRIVER)

Hourly Zone Pay shall be paid on jobs located outside

of the free zone computed from the city center of the
following listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay
0 -25 radius miles Free

25-35 radius miles $1.00/hour
35-45 radius miles $1.15/hour
45-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY - MILLWRIGHT AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union
Hall, Tacoma City center, and Everett City center

Zone Pay
O -25 radius miles Free
25-45 radius miles $ .70/hour
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Over 45 radius miles $1.50/hour

ELECOO46A 06/05/2000

Rates
CALLAM, JEFFERSON, KING AND KITSAP COUNTIES
ELECTRICIANS 30.50
CABLE SPLICERS 33.55
ELECOO48C 07/01/2001
Rates
CLARK, KLICKITAT AND SKAMANIA COUNTIES
ELECTRICIANS 30.20
CABLE SPLICERS 30.45
ELECOO73A 07/01/2001
Rates

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE,
COUNTIES

ELECTRICIANS 23.67
CABLE SPLICERS 24.07

ELECOO76B 01/01/2000

Rates
GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE,
COUNTIES

ELECTRICIANS 26.20
CABLE SPLICERS 28.82

ELECOO77C 02/01/2001

Rates
LINE CONSTRUCTION:
CABLE SPLICERS 33.89
LINEMEN, POLE SPRAYERS,

HEAVY LINE EQUIPMENT MAN 30.58
LINE EQUIPMENT MEN 26.72
POWDERMEN, JACKHAMMERMEN 23.69
GROUNDMEN 22.31
TREE TRIMMER 21.39

ELECO112E 12/01/2000
Rates

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD,
WALLA WALLA, YAKIMA COUNTIES

ELECTRICIANS 27.75
CABLE SPLICERS 29.14
DACW67-01-B-0014 WAO010001-6
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3%+8.41
3%+8.41

Fringes

3%+10.25
3%+10.25

Fringes
STEVENS, WHITMA

3%+9.13
3%+9.13

Fringes
AND THURSTON

8.47+3%
8.47+3%

Fringes
3.875%t6.

3.875%+6.
3.875%+5.
3.875%+5.
3.875%+5.
3.875%+5.

Fringes
KITTITAS,

3%+6.93
3%+6.93
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ELECO191C 08/31/2000
Rates Fringes
ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES

ELECTRICIANS 28.21 3%+7.23
CABLE SPLICERS 31.03 3%+7.23

ELECO191D 12/01/2000
Rates Fringes
CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES

ELECTRICIANS 25.66 3%+7.53
CABLE SPLICERS 28.23 3%+7.53

ELECO970A 12/01/2000

Rates Fringes
COWLITZ AND WAHKIAKUM COUNTIES
ELECTRICIANS 26.80 3%+7.50
CABLE SPLICERS 29.48 3%+7.50
ENGIO302E 06/01/2001
Rates Fringes

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF

THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUAN, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES

PROJECTS

CATEGORY A PROJECTS (excludes Category B projects, as show
below)

POWER EQUIPMENT OPERATORS:

Zone 1 (0-25 radius miles):

GROUP 1AAA 29.61 8.38
GROUP 1AA 29.11 8.38
GROUP 1A 28.61 8.38
GROUP 1 28.11 8.38
GROUP 2 27.67 8.38
GROUP 3 27.31 8.38
GROUP 4 25.21 8.38

Zone 2 (26-45 radius miles) - Add $ .70 to Zone 1 rates
Zone 3 (Over 45 radius miles) - Add $1.00 to Zone 1 rates

BASEPOINTS: Bellingham, Mount Vernon, Kent, Port Angeles, Port
Townsend, Aberdeen, Shelton, Bremerton, Wenatchee, Yakima,
Seattle, Everett

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
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GROUP 1AAA - Cranes-over 300 tons or 300 ft. of boom (including
job with attachments)

GROUP 1AA - Cranes - 200 tons to 300 tons or 250 ft. of boom
(including jib and attachments); Tower crane over 175 ft. 1in
height, base to boom

GROUP 1A - Cranes - 100 tons thru 199 tons or 150' of boom
(including jib with attachments); Crane-overhead, bridge type,
100 tons and over; Tower crane up to 175 ft. in height base to
boom; Loader-overhead, 8 yards and over; Shovel, excavator,
backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes-45 tons thru 99 tons, under 150 ft.
of boom (including jib with attachments); Crane-overhead, bridge
type, 45 tons thru 99 tons; Shovel, excavator, backhoes over 3
yards and under 6 yards; Hard tail end dump articulating off-road
equipment 45 yards and over; Loader-overhead, 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill and/or
shield; Quad 9, HD 41, d-10; Remote control operator on rubber
tired earth moving equipment; Rollagon; Scrapers-self-propelled-
45 yards and over; Slipform pavers; Transporters, all track or
truck type

GROUP 2 - Barrier machine (zipper); Barch Plant opeator-
concrete; Bump cutter; Cranes-20 tons thru 44 tons with
attachments; Cranes-overheads, bridge type-20 tons through 44
tons; Chipper; Concrete pump-truck mount with boom attachment;

Crusher; Deck Engineer/Deck Winches (power); Drilling machine;
Excavator, shovel backhoe-3 yards and under; Finishing machine
Bidwell, Gamaco and similar equipment; Guardrail punch;
Horizontal/directional drill operator; Loaders, overhead under 6
yds.; Loaders-plant feed; Locomotives-all; Mechanics-all;
Mixers-asphalt plant; Motor patrol graders-finishing; Pildriver
(other than crane mount); Roto-mill, roto-grinder; Screedman,
Spreader, Topside Operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self-propelled, hard tail end
dump, articulating off-road equipment-under 45 yards; Subgrader
trimmer; Tractors, backhoes-over 75 hp; Transfer material service
machine-shuttle buggy, blow knox, roadtec; Truck crane
oiler/driver-100 tons and over; Truck mount portable conveyor;Yo
Yo Pay Dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
Cranes-A-frame over 10 tons; Drill oilers-auger type, truck or
crane mount; Dozers D9 and under; Forklifts-3000 1bs and over
with attachments; horizontal/directional drill locator; Outside
hoists-(elevators and manlifts), air tuggers, strao tower bucket
elevators; Hydralifts/boom truck-over 10 tons; Loader-elevating
type belt; Motor Patrol Grader-non-finishing; Plant Oiler-
asphalt, crusher; Pumps-concrete; Roller, plant mix or multi-lift
materials; Saws-concrete; Scrapers-concrete and carryall; Service
engineers-equipment; Trenching machines; Truck crane oiler/
driver-under 100 tons Tractors, backhoes-under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
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Concrete Finish Machine-laser screed; Cranes-A-frame-10 tons and
under; Elevator and manlift-permanent and shaft type;
Forklifts-under 3000 1bs. with attachments; Gradechecker,
stakehop; Hydralifts, boom trucks-10 tons and under; 0il
distributors, blower distribution and mulch seeding

operator; Pavement breaker; Post Hole Digger-mechanical; Power
Plant; Pumps-water; Rigger and Bellman; Roller-other than plant
mix; Wheel Tractors, farmall type; Shot crete/gunite equipment
operator

CATEGORY B PROJECTS - 95% of the basic hourly rate for each
group plus full fringe benefits applicable to Category A projects
shall apply to the following projects. Reduced rates may be paid
on the following:

1. Projects involving work on structures such as buildings
and structures whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of the
contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities excluded.
3. Marine projects (docks, wharfs, etc.) less than $150,000.

WORK PERFORMED ON HYDRAULIC DREDGES:
Total Project Cost $300,000 and over

GROUP 1 26.85 8.38
GROUP 2 26.95 8.38
GROUP 3 27.29 8.38
GROUP 4 27 .34 8.38
GROUP 5 28.73 8.38
GROUP 6 26.85 8.38
GROUP Assistant Mate (Deckhand)

1
GROUP 2: Oiler
GROUP 3: Assistant Engineer (Electric, Diesel, Steam or
Booster Pump); Mates and Boatmen
GROUP 4: Craneman, Engineer Welder
GROUP 5: Leverman, Hydraulic
GROUP 6: Maintenance

Total Project cost under $300,000

GROUP 1 25.51 8.38
GROUP 2 25.60 8.38
GROUP 3 25.93 8.38
GROUP 4 25.97 8.38
GROUP 5 27.29 8.38
GROUP 6 25.51 8.38
GROUP Assistant Mate (Deckhand)

1
GROUP 2: Oiler
GROUP 3: Assistant Engineer (Electric, Diesel, Steam,
or Booster Pump); Mates and Boatmen
GROUP 4: Craneman, Engineer Welder
GROUP 5: Leverman, Hydraulic
GROUP 6: Maintenance

HEAVY WAGE RATES (CATEGORY A) APPLIES TO CLAM SHELL DREDGE, HOE
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AND DIPPER, SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND
BULLDOZERS.

HANDLING OF HAZAARDOUS WASTE MATERIALS: Personnel in all craft
classifications subject to working inside a federally designated
hazardous perimeter shall be eligible for compensation in
accordance with the following group schedule relative to the
level of hazardous waste as outlined in the specific hazardous
waste project site safety plan.

H-1 Base wage rate when on a hazardous waste site when not

outfitted with protective clothing

H-2 Class "C" Suit - Base wage rate plus $.25 per hour.

H-3 Class "B" Suit - Base wage rate plus $.50 per hour.

H-4 Class "A" Suit - Base wage rate plus $.75 per hour.

ENGIO370C 06/01/2000
Rates Fringes
ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH MERIDIAN),
PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
(EAST OF THE 120TH MERIDIAN) COUNTIES

ZONE 1:

POWER EQUIPMENT OPERATORS:

GROUP 1A 20.69 5.77
GROUP 1 21.24 5.77
GROUP 2 21.56 5.77
GROUP 3 22.17 5.77
GROUP 4 22.33 5.77
GROUP 5 22.49 5.77
GROUP 6 22.77 5.77
GROUP 7 23.04 5.77
GROUP 8 24.14 5.77

ZONE DIFFERENTIAL (Add to Zone 1
rate): Zone 2 - $2.00

Zone 1: Within 45 mile radius of Spokane, Moses Lake, Pasco,
Washington; Lewiston, Idaho

Zone 2: OQOutside 45 mile radius of Spokane, Moses Lake, Pasco,
Washington; Lewiston, Idaho

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1A: Boat Operator; Crush Feeder; Oiler; Steam Cleaner

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck Hand;
Drillers Helper (Assist driller in making drill rod connections,
service drill engine and air compressor, repair drill rig and
drill tools, drive drill support truck to and on the job site,
remove drill cuttings from around bore hole and inspect drill rig
while in operation); Fireman & Heater Tender; Grade Checker;
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Hydro-seeder, Mulcher, Nozzleman; Oiler Driver, & Cable Tender,
Mucking Machine; Pumpman; Rollers, all types on subgrade,
including seal and chip coatings (farm type, Case, John Deere &
similar, or Compacting Vibrator), except when pulled by Dozer
with operable blade; Welding Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman or
Pugmixer (asphalt); Bagley or Stationary Scraper; Belt Finishing
Machine; Blower Operator (cement); Cement Hog; Compressor (2000
CFM or over, 2 or more, gas diesel or electric power); Concrete
Saw (multiple cut); Distributor Leverman; Ditch Witch or similar;
Elevator Hoisting Materials; Dope Pots (power agitated); Fork
Lift or Lumber Stacker, hydra-1lift & similar; Gin Trucks
(pipeline); Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom; Railroad
Ballast Regulation Operator (self-propelled); Railroad Power
Tamper Operator (self-propelled); Railroad Tamper Jack
Operator (self-propelled; Spray Curing Machine (concrete);
Spreader Box (self-propelled); Straddle Buggy (Ross & similar
on construction job only); Tractor (Farm type R/T with
attachment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with

power pack or similar; Belt Loader (Kocal or similar); Bending
Machine; Bob Cat; Boring Machine (earth); Boring Machine (rock
under 8" bit) (Quarry Master, Joy or similar); Bump Cutter
(Wayne, Saginau or similar); Canal Lining Machine (concrete);
Chipper (without crane); Cleaning & Doping Machine (pipeline);
Deck Engineer; Elevating Belt-type Loader (Euclid, Barber Green &
similar); Elevating Grader-type Loader (Dumor, Adams or similar);
Generator Plant Engineers (diesel or electric); Gunnite
Combination Mixer & Compressor; Locomotive Engineer; Mixermobile;
Mucking Machine; Posthole Auger or Punch; Pump (grout or jet);
Soil Stabilizer (P & H or similar); Spreader Machine; Tractor (to
D-6 or equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-

crete, Whitman & similar); Curb Extruder (asphalt or

concrete); Drills (churn, core, calyx or diamond) (operate
drilling machine, drive or transport drill rig to and on job site
and weld well casing); Equipment Serviceman; Greaser & Oiler;
Hoist (2 or more drums or Tower Hoist); Loaders (overhead &
front-end, under 4 yds. R/T); Refrigeration Plant Engineer (under
1000 ton); Rubber-tired Skidders (R/T with or without
attachments); Surface Heater & Plant Machine; Trenching Machines
(under 7 ft. depth capacity); Turnhead (with re-screening);
Vacuum Drill (reverse circulation drill under 8" bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under 3/4
yd.); Carrydeck & Boom Truck (under 25 tons); Cranes (25 tons &
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under), all attachments including clamshell, dragline; Derricks &
Stifflegs (under 65 tons); Drilling Equipment(8" bit & over)
(Robbins, reverse circulation & similar) (operates drilling
machine, drive or transport drill rig to and on job site

and weld well casing); Hoe Ram; Piledriving Engineers; Paving
(dual drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar)

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches &
Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade wire);
Backhoe (45,000 gw and over to 110,000 gw); Backhoes & Hoe Ram
(3/4 yd. to 3 yd.); Batch Plant (over 4 units); Batch & Wet Mix
Operator (multiple units, 2 & incl. 4); Blade Operator (motor
patrol & attachments, Athey & Huber),; Boom Cats (side);

Cable Controller (dispatcher); Clamshell Operator (under 3 yds.);
Compactor (self-propelled with blade); Concrete Pump

Boom Truck; Concrete Slip Form Paver; Cranes (over 25 tons,

to and including 45 tons), all attachments including clamshell,
dragline; Crusher, Grizzle & Screening Plant Operator;

Dozer, 834 R/T & similar; Draglines (under 3 yds.); Drill Doctor;
H.D. Mechanic; H.D. Welder; Loader Operator (front-end &
overhead, 4 yds. incl. 8 yds.); Multiple Dozer Units with single
blade; Paving Machine (asphalt and concrete); Quad-Track or
similar equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder); Scrapers, all, rubber-tired; Screed
Operator; Shovel(under 3 yds.); Tractors (D-6 & equilvalent &
over); Trenching Machines (7 ft. depth & over); Tug Boat Operator

Vactor guzzler, super sucker

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds &
over); Blade (finish & bluetop) Automatic, CMI, ABC, Finish Athey
& Huber & similar when used as automatic; Cableway Operators;
Concrete Cleaning/Decontamination machine operator; Cranes (over
45 tons to but not including 85 tons), all attachments including
clamshell and dragine; Derricks & Stiffleys (65 tons &
over); Elevating Belt (Holland type); Heavy equipment robotics
operator; Loader (360 degrees revolving Koehring Scooper or
similar); Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads, ALL

GROUP 8: Cranes (85 tons and over, and all climbing,
overhead,rail and tower), all attachments including clamshell,
dragline; Loaders (overhead and front-end, 10 yards and over);
Helicopter Pilot

BOOM PAY: (A1l Cranes, Including Tower)
180" to 250 $ .30 over scale
Over 250 $ .60 over scale
NOTE: In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom.

HAZMAT: Anyone working on HAZMAT jobs, working with supplied air
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shall receive $1.00 an hour above classification.

ENGIO370G 06/01/2000
Rates Fringes
ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH MERIDIAN),
PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
(EAST OF THE 120TH MERIDIAN) COUNTIES

WORK PERFORMED ON HYDRAULIC DREDGES

GROUP 1: 24.23 5.77
GROUP 2: 24.60 5.77
GROUP 3: 24.63 5.77
GROUP 4: 25.02 5.77
GROUP 5: 24.13 5.77

GROUP 1: Assistant Mate (Deckhand) and Oiler

GROUP 2: Assistant Engineer (Electric, Diesel, Steam, or
Booster Pump); Mates and Boatmen

GROUP 3: Engineer Welder

GROUP 4: Leverman, Hydraulic

GROUP 5: Maintenance

HEAVY WAGE RATES APPLIES TO CLAM SHELL DREDGE, HOE AND DIPPER,
SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND BULLDOZERS.

ENGIO612A 06/01/2001
Rates Fringes
LEWIS, PIERCE, PACIFIC (THAT PORTION WHICH LIES NORTH OF A
PARALLEL LINE EXTENDED WEST FROM THE NORTHERN BOUNDARY OF
WAHKAIKUM COUNTY TO THE SEA IN THE STATE OF WASHINGTON) AND
THURSTON COUNTIES

PROJECTS:

CATEGORY A PROJECTS (excludes Category B projects, as shown
below)

POWER EQUIPMENT OPERATORS:

ZONE 1 (0-25 radius miles):

GROUP 1AAA 29.61 8.38
GROUP 1AA 29.11 8.38
GROUP 1A 28.61 8.38
GROUP 1 28.11 8.38
GROUP 2 27.67 8.38
GROUP 3 27.31 8.38
GROUP 4 25.21 8.38

ZONE 2 (26-45 radius miles) - Add $.70 to Zone 1 rates
ZONE 3 (Over 45 radius miles) - Add $1.00 to Zone 1 rates

BASEPOINTS: Tacoma, Olympia, and Centralia

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
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GROUP 1AAA - Cranes-300 tons, or 300 ft of boom (including jib
with attachments)

GROUP 1AA - Cranes 200 tons to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft 1in
height, base to boom

GROUP 1A - Crane 100 tons thru 199 tons, or 150 of boom
(including jib with attachments); Crane-overhead, bridge type,
100 tons and over; Shovel, excavator, backhoes-6 yds and over
with attachments

GROUP 1 - Cableways; Cranes-45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead, bridge
type - 45 tons thru 99 tons; Excavator, shovel, backhoes over 3
yards and under 6 yards; hard tail end dump articulating off-road
equipment 45 yards and over; loader-overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill and/or
shield; Quad 9, HD 41, D-10; Remote control operator on rubber
tired earth moving equipment; Rollagon; Scrapers-self-
propelled-45 yds and over; Slipform pavers; Transporters-all
track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump cutter; Cranes-20 tons through 44 tons with
attachments; Crane-overhead, bridge type-20 tons thru 44 tons;
Chipper, Concrete Pump-truck mounted with boom attachment;

Crushers; Deck Engineer/Deck Winches (power); Drilling machine;
Excavator, shovel, backhoe-3yards and under; Finishing machine,
Bidwell, Gamaco and similar equipment; Guardrail punch;
Horizontal/directional drill operator; Loaders, overhead under 6
yds.; Loaders, plant feed; Locomotive-all; Mechanics-all;
Mixers, asphalt plant; Motor patrol graders-finishing; Piledriver
(other than crane mount); Roto-mill, roto grinder; screedman,
spreader, topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard tail end
dump, articulating off-road equipment under 45 yds.; Subgrader
trimmer; Tractors, backhoes over 75 hp.; Transfer material
service machine-shuttle buggy, Blaw Knox-Roadtec; Truck Crane
Oiler/driver-100 tons and over, Truck Mount Portable Conveyor;
Yo Yo Pay dozer.

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
Cranes-A-frame over 10 tons; Drill Oilers-Auger type, truck or
crane mount; Dozers-D-9 and under; Forklifts-3000 lbs. and
over with attachments; Horizontal/directional drill locator;
Outside hoists-(elevators and manlifts), air tuggers, strato
tower bucket elevators; Hydralifts/Boom Trucks-over 10 tons;
Loaders-elevating type, belt; Motor patrol grader-nonfinishing;
Plant Oiler-Asphalt, Crusher; Pumps, Concrete; Roller, plant mix
or multi-1ift materials; Saws-concrete; Scrapers-Concrete and
Carry all; Trenching machines; Truck Crane Oiler/Driver-under 100
tons; Tractor, backhoe-under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
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Concrete Finish Machine-laser screed; Crane-A-Frame, 10 tons

and under; Elevator and manlift-permanent and shaft type;
Forklifts-under 3000 1bs. with attachments; Gradechecker,
stakehop; Hydralifts, boom trucks, 10 tons and under; 0il
distributors, blower distribution and mulch seeding operator;
Pavement breaker; Posthole Digger-mechanical; Power plant;
Pumps-Water; Roller-other than Plant Mix; Wheel Tractors, Farmall
type; Shotcrete/Gunite Equipment Operator

CATEGORY B PROJECTS - 95% of the basic hourly rate for each
group plus full fringe benefits applicable to Category A projects
shall apply to the following projects: Reduced rates may be paid
on the following:

1. Projects involving work on structures such as buildings
and structures whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of the
contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities excluded.
3. Marine projects (docts, wharfs, etc.) less than $150,000

WORK PERFORMED ON HYDRAULIC DREDGES:
Total Project cost $300,000 and over

GROUP 1 26.85 8.38
GROUP 2 26.95 8.38
GROUP 3 27.29 8.38
GROUP 4 27 .34 8.38
GROUP 5 28.73 8.38
GROUP 6 26.85 8.38
GROUP Assistant Mate (Deckhand)

1
GROUP 2: Oiler
GROUP 3: Assistant Engineer (Electric, Diesel, Steam
or Booster Pump); Mates and Boatmen
GROUP 4: Craneman, Engineer Welder
GROUP 5: Leverman, Hydraulic
GROUP 6: Maintenance

Total Project Cost under $300,000

GROUP 1 25.51 8.38
GROUP 2 25.60 8.38
GROUP 3 25.93 8.38
GROUP 4 25.97 8.38
GROUP 5 27.29 8.38
GROUP 6 25.51 8.38

GROUP 1: Assistant Mate (Deckhand)

GROUP 2: Oiler

GROUP 3: Assistant Engineer (Electric, Diesel, Steam or
Booster Pump); Mates and Boatmen

GROUP 4: Craneman, Engineer Welder

GROUP 5: Leverman, Hydraulic

GROUP 6: Maintenance

HEAVY WAGE RATES APPLIES TO CLAM SHEEL DREDGE, HOE AND DIPPER,
SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND BULLDOZERS
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HANDLING OF HAZARDOUS WASTE MATERIALS

H-1 - When not outfitted with protective clothing of
level D equipment - Base wage rate

H-2 - Class "C" Suit - Base wage rate + $.25 per hour

H-3 - Class "B" Suit - Base wage rate + $.50 per hour

H-4 - Class "A" Suit - Base wage rate +%$.75 per hour

ENGIO701D 01/01/2001
Rates Fringes
CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

POWER EQUIPMENT OPERATORS (See Footnote A)

ZONE 1:

GROUP 1 28.21 8.20
GROUP 1A 29.62 8.20
GROUP 1B 31.03 8.20
GROUP 2 27.03 8.20
GROUP 3 26.31 8.20
GROUP 4 25.82 8.20
GROUP 5 25.25 8.20
GROUP 6 23.01 8.20

Zone Differential (add to Zone 1 rates):
Zone 2 - $1.50

Zone 3 - 3.00

For the following metropolitan counties: MULTNOMAH; CLACKAMAS;
MARION; WASHINGTON; YAMHILL; AND COLUMBIA; CLARK; AND COWLITZ
COUNTY, WASHINGTON WITH MODIFICATIONS AS INDICATED:

All jobs or projects located in Multnomah, Clackamas and Marion
Counties, West of the western boundary of Mt. Hood National
Forest and West of Mile Post 30 on Interstate 84 and West of Mile
Post 30 on State Highway 26 and West of Mile Post 30 on Highway
22 and all jobs or projects located in Yamhill County, Washington
County and Columbia County and all jobs or porjects located in
Clark & Cowlitz County, Washington except that portion of Cowlitz
County 1in the Mt. St. Helens "Blast Zone" shall receive Zone I
pay for all classifications.

All jobs or projects located in the area outside the identified
boundary above, but less than 50 miles from the Portland City
Hall shall receive Zone II pay for all classifications.

All jobs or projects located more than 50 miles from the Portland
City Hall, but outside the identified border above, shall receive
Zone III pay for all classifications.

For the following cities: ALBANY; BEND; COOS BAY,; EUGENE; GRANTS
PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the respective
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city hall of the above mentioned cities shall receive Zone I pay
for all classifications.

All jobs or projects located more than 30 miles and less than 50
miles from the respective city hall of the above mentioned cities
shall receive Zone II pay for all classifications.

All jobs or projects located more than 50 miles from the
respective city hall of the above mentioned cities shall receive
Zone III pay for all classifications.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: CONCRETE: Batch Plant and/or Wet Mix Operator, three
units or more; CRANE: Helicopter Operator, when used in erecting
work; Whirley Operator, 90 ton and over; LATTICE BOOM CRANE:
Operator 200 tons through 299 tons, and/or over 200 feet boom;
HYDRAULIC CRANE: Hydraulic Crane Operator 90 tons through 199
tons with luffing or tower attachments; FLOATING EQUIPMENT:
Floating Crane, 150 ton but less than 250 ton

GROUP 1A: CRANE: Hydraulic Operator, 200 tons and over (with
luffing or tower attachment); LATTICE BOOM CRANE: Operator, 200
tons through 299 tons, with over 200 feet boom; FLOATING
EQUIPMENT: Floating Crane 250 ton and over

GROUP 1B: LATTICE BOOM CRANE: Operator, 300 tons through 399 tons

with over 200 feet boom; Operator 400 tons and over; FLOATING
EQUIPMENT: Floating Crane 350 ton and over

GROUP 2: ASPHALT: Asphalt Plant Operator (any type); Roto Mill,
pavement profiler, operator, 6 foot lateral cut and over;

BLADE: Auto Grader or "Trimmer" (Grade Checker required);

Blade Operator, Robotic; BULLDOZERS: Bulldozer operator over
120,000 1bs and above; Bulldozer operator, twin engine;
Bulldozer Operator,tandem, quadnine, D10, D11, and similar type);
Bulldozere Robotic Equipment (any type; CONCRETE: Batch Plant
and/or Wet Mix Operator, one and two drum; Automatic Concrete
S1ip Form Paver Operator; Concrete Canal Line Operator;

Concrete Profiler, Diamond Head; CRANE: Cableway Operator, 25
tons and over; HYDRAULIC CRANE: Hydraulic crane Operator 50 tons
through 89 tons (with luffing or tower attachment); hydraulic
crane operator 90 tons through 199 tons (with luffing or tower
attachment); TOWER/WHIRLEY OPERATOR: Tower Crane Operator;
Whirley Operator, under 90 tons; LATTICE BOOM CRANE: 90 through
199 tons and/or 150 to 200 feet boom; CRUSHER: Crusher

Plant Operator; FLOATING EQUIPMENT: Floating Clamshell,
etc.operator, 3 cu. yds. and over; Floating Crane (derrick barge)
Operator, 30 tons but less than 150 tons; LOADERS: Loader
Operator, 6 cu. yds. but less than 12 cu. yds.; Loader Operator,
12 cu. yds. and over; Loader 120,000 1lbs. and above;

REMOTE CONTROL: Remote controlled earth-moving equipment (no one
operator shall operate more than two pieces of earth-moving
equipment at one time); RUBBER-TIRED SCRAPERS: Rubber-tired
Scraper Operator, with tandem scrapers, multi-engine; SHOVEL,
DRAGLINE, CLAMSHELL, BACKHOE, SKOOPER OPERATOR: Shovel, etc.,

DACW67-01-B-0014 WAO010001-17

R0001



3 cu. yds., but less than 5 cu. yds.; Shovel, etc., 5 cu. yds.
and over; TRENCH MACHINE: Wheel Excavator, under 750 cu. yds.
per hour (Grade Oiler required); Canal Trimmer (Grade Oiler
required); Wheel Excavator, over 750 cu. yds. per hour (two
Operators and at least one Grade Oiler required); Band Wagon
(in conjunction with wheel excavator); UNDERWATER EQUIPMENT:
Underwater Equipment Operator, remote or otherwise; HYDRAULIC
HOES EXCAVATOR: Excavator over 130,000 1lbs.

GROUP 3: LATTICE BOOM CRANES: Lattice Boom Crane-50 through 89
tons (and less than 150 feet boom); FORKLIFT: Rock Hound
Operator; HYDRAULIC HOES EXCAVATOR: excavator over 80,000 1bs.
through 130,000 1lbs.; LOADERS: Loader operator 60,000 and less
than 120,000; RUBBER-TIRED SCRAPERS: Scraper Operator, with
tandem scrapers; SHOVEL, DRAGLINE, CLAMSHELL,SKOOPER
OPERATOR: Shovel, Dragline, Clamshell operators 3 cu. yds. but
less than 5 cu yds.; Self Loading, paddle wheel, auger type,
finish and/or 2 or more units; BULLDOZERS: Bulldozer operator
over 70,000 1bs. up to and including 120,000

GROUP 4: ASPHALT: Blade Operator; Blade Operator, finish;
Screed Operator; Asphalt Paver Operator (Screed man required);
Diesel-Electric engineer, Plant; Roto-Mill, pavement profiler,
operator, under six foot lateral cut; BLADE: Blade Operator,
externally controlled by electronic, mechanical hydraulic means;
Blade operator, multi-engine; BULLDOZERS: Bulldozer Operator
over 20,000 1bs and more than 100 horse up to 70,000 1bs;

Drill Cat Operator; Side-boom Operator; Cable-Plow Operator (any
type); CLEARING: Log Skidders; Chippers; Incinerator; Stump
Splitter (loader mounted or similar type); Stump Grinder (loader
mounted or similar type; Tub Grinder; Land Clearing Machine
(Track mounted forestry mowing & Grinding machine); Hydro Axe
(loader mounted or similar type); COMPACTORS SELF PROPELLED:
Compactor Operator, with blade; Compactor Operator, multi-engine;
Compactor Operator, robotic; CONCRETE: Mixer Mobile Operator;
Screed Operator; Concrete Cooling Machine Operator; Concrete
Paving Road Mixer; Concrete Breaker; Reinforced Tank Banding
Machine (K-17 or similar types); Laser Screed; CRANE: Chicago
boom and similar types; Lift Slab Machine Operator; Boom type
lifting device, 5 ton capacity or less; Hoist Operator, two (2)
drum; Hoist Operator, three (3) or more drums; Derrick Operator,
under 100 ton; Hoist Operator, stiff leg, guy derrick or similar
type, 50 ton and over; Cableway Operator up to twenty (25) ton;
Bridge Crane Operator, Locomotive, Gantry, Overhead;

Cherry Picker or similar type crane hoist five (5) ton capacity
or less; Hydraulic Crane Operator, under 50 tons; LATTICE BOOM
CRANE OPERATOR: Lattice Boom Crane Operator, under 50 tons;
CRUSHER: Generator Operator; Diesel-Electric Engineer; Grizzley
Operator; DRILLING: Drill Doctor; Boring Machine Operator;
Driller-Percussion, Diamond, Core, Cable, Rotary and similar
type; Cat Drill (John Henry); Directional Drill Operator over
20,000 1bs pullback; FLOATING EQUIPMENT: Diesel-electric
Engineer; Jack Operator, elevating barges, Barge Operator, self-
unloading; Piledriver Operator (not crane type) (Deckhand
required); Floating Clamshelll, etc. Operator, under 3 cu. yds.
(Fireman or Diesel-Electric Engineer required); Floating Crane
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(derrick barge) Operator, less than 30 tons; GENERATORS:
Generator Operator; Diesel-electric Engineer; GUARDRAIL
EQUIPMENT: Guardrail Punch Operator (all types);

Guardrail Auger Operator (all types); Combination Guardrail
machines, i.e., punch auger, etc.; HEATING PLANT: Surface Heater
and Planer Operator; HYDRAULIC HOES EXCAVATOR: Robotic Hydraulic
backhoe operator, track and wheel type to yp to including 20,0000
1bs. with any or all attachments; Excavator Operator over 20,000
1lbs through 80,000 1bs.; LOADERS: Belt Loaders, Kolman and Ko Cal
types; Loaders Operator, front end and overhead, 25,000 lbs and
less than 60,000 lbs; Elevating Grader Operator by Tractor
operator, Sierra, Euclid or similar types; PILEDRIVERS: Hammer
Operator; Piledriver Operator (not crane type); PIPELINE, SEWER
WATER: Pipe Cleaning Machine Operator; Pipe Doping Machine
Operator; Pipe Bending Machine Operator; Pipe Wrapping Machine
Operator; Boring Machine Operator; Back Filling Machine Operator;
REMOTE CONTROL: Concrete Cleaning Decontamination Machine
Operator; Ultra High Pressure Water Jet Cutting Toiol System
Operator/Mechanic; Vacuum Blasting Machine Operator/mechanic;
REPAIRMEN, HEAVY DUTY: Diesel Electric Engineer (Plant or Flating
Floating; Bolt Threading Machine operator; Drill Doctor (Bit
Grinder); H.D. Mechanic; H.D. Welder; Machine Tool Operator;
Combination H.D. Mechanic-Welder, when dispatched and/or when
required to do both; Welder-Certified, when dispatched and/or
required; RUBBER-TIRED SCRAPERS: Rubber-tired Scraper Operator,
single engine, single scraper; Self-loading, paddle wheel, auger
type under 15 cu. yds.; Rubber-tired Scraper Operator, twin

engine; Rubber-tired Scraper Operator, with push-pull
attachments; Self Loading, paddle wheel, auger type 15 cu. yds.
and over, single engine; Water pulls, water wagons; SHOVEL,
DRAGLINE, CLAMSHELL, BACKHOE, SKOOPER OPERATOR: Diesel Electric
Engineer; Stationay Drag Scraper Operator; Shovel, Dragline,
Clamshell, Operator under 3 cy yds.; Grade-all Operator; Shovel,
Dragline, Clamshell, Operator 3 cu yds, but less than 5 cu yds.

GROUP 5: ASPHALT: Extrusion Machine Operator; Roller Operator
(any asphalt mix); Asphalt Burner and Reconditioner Operator (any
type), 84; Roto-Mill, pavement profiler, ground man BULLDOZERS:
Bulldozer operator, 20,000 lbs. or less or 100 horse or less;
COMPRESSORS: Compressor Operator any power), over 1,250 cu. ft.
total capacity; COMPACTORS: Compactor Operator, including
vibratory; Wagner Pactor Operator or similar type (without
blade); CONCRETE: Combination mixer and Compressor Operator,
gunite work; Concrete Batch Plant Quality Control Operator;
Beltcrete Operator; Pumpcrete Operator (any type); Pavement
Grinder and/or Grooving Machine Operator (riding type); Cement
Pump Operator, Fuller-Kenyon and similar; Concrete Pump Operator;
Grouting Machine Operator; Concrete mixer operator, single drum,
under five (5) bag capacity; Concrete Mixer Operator, single
drum, under 5 bag capacity and over; Cast place pipe laying
machine; Maginnis Internal Full Slab Vibrator Operator; Concrete
Finishing machine Operator, Clary, Johnson, Bidwell, Burgess
bridge deck or similar type; Curb Machine Operator, mechanical
Berm, Curb and/or Curb and Gutter; Concrete Joint Machine
Operator; Concrete Planer Operator; Tower Mobile Operator; Power
Jumbo Operator setting slip forms; S1lip Form Pumps, power driven
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hydraulic lighting device for concrete forms; Concrete Paving
Machine Operator; Concrete Finishing Machine Operator; Concrete
Spreader Operator; CRANE: Helicopter Hoist Operator; Hoist
Operator, single drum; Elevator Operator; A-frame Truck Operator,
Double drum; Boom Truck Operator; HYDRAULIC CRANE OPERATOR:
Hydraulic Boom Truck, Pittman; DRILLING: Churm Drill

and Earth Boring Machine Operator; Directional Drill Operator
over 20,000 1bs pullback; FLOATING EQUIPMENT: Fireman;

FORKLIFT: Lull Hi-Lift Operator or similar type; Fork Lift, over
5 ton and/or robotic; HYDRAULIC HOES EXCAVATORS: Hydraulic
Backhoe Operator, wheel type (Ford, John Deere, Case type);
Hydraulic Backhoe Operator track type up to and including WHEEL
20,000 1bs.; LOADERS: Loaders, rubber-tired type, less than
25,000 1bs; Elevating Grader Operator, Tractor Towed requiring
Operator or Grader; OILERS: Service Oiler (Greaser); PIPELINE,
SEWER WATER: Hydraulic Pipe Press Operator; Hydra Hammer or
similar types; Pavement Breaker Operator; PUMPS: Pump Operator,
more than 5 (any size),; Pot Rammer Operator; RAILROAD EQUIPMENT:
Locomotive Operator, under 40 tons; Ballast Regulator

Operator; Ballast Tamper Multi-Purpose Operator; Track Liner
Operator; Tie Spacer Operator; Shuttle Car Operator; Locomotive
Operator, 40 tons and over

GROUP 6: ASPHALT: Plant Oiler; Plant Fireman; Pugmill

Operator (any type); Truck mounted asphalt spreader, with screed;
COMPRESSORS: Compressor Operator (any power), under 1,250 cu. ft.
total capacity; CONCRETE: Plant Oiler, Assistant Conveyor

Operator; Conveyor Operator; Mixer Box Operator (C.T.B., dry
batch, etc.); Cement Hog Operator; Concrete Saw Operator;
Concrete Curing Machine Operator (riding type); Wire Mat or
Brooming Machine Operator; CRANE: Oiler; Fireman, all equipment;
Truck Crane Oiler Driver; A-frame Truck Operator, single

drum; Tugger or Coffin Type Hoist Operator; CRUSHER: Crusher
Oiler; Crusher Feederman; DRILLING: Drill Tender; Auger Oiler;
FLOATING EQUIPMENT: Deckhand; Boatman; FORKLIFT: Self-propelled
Scaffolding Operator, construction job site (exclduing working
platform); Fork Lift or Lumber Stacker Operator, construction job
site; Ross Carrier Operator, construction job site; GUARDRAIL
EQUIPMENT: Oiler; Auger Oiler; Oiler, combination guardrail
machines; Guardrail Punch Oiler; HEATING PLANT: Temporary Heating
Plant Operator; LOADERS: Bobcat, skid steer (less than 1 cu
yd.); Bucket Elevator Loader Operator, BarberGreene and similar
types; OILERS: Oiler; Guardrail Punch Oiler; Truck Crane Oiler-
Driver; Auger Oiler; Grade Oiler, required to check grade; Grade
Checker; PIPELINE SEWER WATER: Tar Pot Fireman; Tar Pot Fireman
(power agitated); PUMPS: Pump Operator (any power); Hydrostatic
Pump Operator; RAILROAD EQUIPMENT: Brakeman; Oiler; Switchman;
Motorman; Ballast Jack Tamper Operator; SHOVEL, DRAGLINE,
CLAMSHELL, SKOOPER, ETC. OPERATOR: Oiler, Grade Oiler (required
to check grade); Grade Checker; Fireman

ENGIO701E 06/01/2001
Rates Fringes
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), SKAMANIA,
AND WAHKIAKUM COUNTIES
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DREDGING:

ZONE
LEVERMAN, HYDRAULIC 31.80 7.75
LEVERMAN, DIPPER,

FLOATING CLAMSHELL 31.80 7.75
ASSISTANT ENGINEER 29.69 7.75
TENDERMAN 28.72 7.75
ASSISTANT MATE 26.15 7.75

ZONE
LEVERMAN, HYDRAULIC 33.80 7.75
LEVERMAN, DIPPER,

FLOATING CLAMSHELL 33.80 7.75
ASSISTANT ENGINEER 31.69 7.75
TENDERMAN 30.72 7.75
ASSISTANT MATE 28.15 7.75

ZONE C
LEVERMAN, HYDRAULIC 34.80 7.75
LEVERMAN, DIPPER,

FLOATING CLAMSHELL 34.80 7.75
ASSISTANT ENGINEER 32.69 7.75
TENDERMAN 31.72 7.75
ASSISTANT MATE 29.15 7.75

ZONE DESCRIPTION FOR DREDGING:

ZONE A - A1l jobs or projects located within 30 road miles of
Portland City Hall.

ZONE B - Over 30-50 road miles from Portland City Hall.

ZONE C - Over 50 road miles from Portland City Hall.

*All jobs or projects shall be computed from the city hall by the

shortest route to the geographical center of the project.

IRONGO14F 07/01/2001
Rates Fringes
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES

IRONWORKERS 24.52 11.35

IRONGO29I 07/01/2001
Rates Fringes
CLARK, CLALLAM, CHELAN, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON,
KING, KITTITAS, KLICKITAT, KITSAP, LEWIS, MASON, PACIFIC, PIERCE,
SKAGIT, SKAMANIA, SNOHOMISH, THURSTON, WAHKAIKUM, WHATCOM AND
YAKIMA COUNTIES

IRONWORKERS 25.82 11.35

LABOOOO1D 06/01/2001
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Rates Fringes
CHELAN, DOUGLAS (WEST OF THE 120TH MERIDIAN), KITTITAS AND
YAKIMA COUNTIES

LABORERS:

ZONE 1:

GROUP 1 14 .46 5.80
GROUP 2 16.78 5.80
GROUP 3 18.50 5.80
GROUP 4 18.98 5.80
GROUP 5 19.34 5.80

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $ .70
ZONE 3 - $1.00

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE,
AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective city
hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city hall

CALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (NORTH OF STRAIGHT LINE MADE BY EXTENDING THE
NORTH BOUNDARY WAHKIAKUM COUNTY WEST TO THE PACIFIC OCEAN),
PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND WHATCOM
COUNTIES

LABORERS:

ZONE 1:

GROUP 1 16.92 5.80
GROUP 2 19.24 5.80
GROUP 3 23.92 5.80
GROUP 4 24.40 5.80
GROUP 5 24.76 5.80

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - % .70
ZONE 3 - $1.00

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT,
SEATTLE, KENT, TACOMA, OLYMPIA,
CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective city
hall
ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall
ZONE 3 - More than 45 radius miles from the respective city hall
LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
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Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to final
acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator Machine;
Brush Cutter; Brush Hog Feeder; Burner; Carpenter Tender; Cement
Finisher Tender; Change House or Dry Shack; Chipping Gun (under
30 1bs.); Choker Setter; Chuck Tender; Clean-up Laborer; Concrete
Form Stripper; Curing Laborer; Demolition (wrecking and moving
including charred material); Ditch Digger; Dump Person; Fine
Graders; Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous Waste
Worker (Level C); Maintenance Person; Material Yard Person; Pot
Tender; Rip Rap Person; Riggers; Scale Person; Sloper Sprayer;
Signal Person; Stock Piler; Stake Hopper; Toolroom Man (at job
site); Topper-Tailer; Track Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator; Concrete

Saw Operator; Drill Operator (hydraulic, diamond, aiartrac);
Faller and Bucker Chain Saw; Grade Checker and Transit Person;
Groutmen (pressure) including post tension beams; Hazardous Waste
Worker (Level B); High Scaler; Jackhammer; Laserbeam Operator;
Manhole Builder-Mudman; Mortarman and Hodcarrier; Nozzleman
(concrete pump, green cutter when using combination of high
pressure air and water on concrete and rock, sandblast, gunite,
shotcrete, water blaster, vacuum blaster); Pavement Breaker; Pipe
Layer and Caulker; Pipe Pot Tender; Pipe Reliner (not insert
type); Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20'); Spreader
(concrete); Tamper and Similar electric, air and glas operated
tool; Timber Person-sewer (lagger shorer and cribber);

Track Liner Power; Tugger Operator; Vibrator; Well Point Laborer

GROUP 5: Caisson Worker; Miner; Powderman; Re-Timberman;
Hazardous Waste Worker (Level A).

LABOO238E 06/01/2001
Rates Fringes
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS (EAST OF THE 120TH
MERIDIAN), FERRY, FRANKLIN, GARFIELD, GRANT, LINCOLN,
OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA AND
WHITMAN COUNTIES

LABORERS:

ZONE 1:

GROUP 1 17.66 5.00
GROUP 2 19.76 5.00
GROUP 3 20.03 5.00
GROUP 4 20.30 5.00
GROUP 5 20.58 5.00
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GROUP 6 21.95 5.00

Zone Differential (Add to Zone 1
rate): $2.00

BASE POINTS: Spokane, Moses Lake, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office.

LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic Control
Maintenance Laborer (to include erection and maintenance of
barricades, signs and relief of flagperson); Window
Washer/Cleaner (detail cleanup, such as, but not 1limited to
cleaning floors, ceilings, walls, windows, etc. prior to final
acceptance by the owner)

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder; Carpenter
Tender; Cement Handler; Clean-up Laborer; Concrete Crewman (to
include stripping of forms, hand operating jacks on slip form
construction, application of concrete curing compounds, pumpcrete

machine, signaling, handling the nozzle of squeezcrete or similar
machine,6 inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material); Dumpman;
Fence Erector; Firewatch; Form Cleaning Machine Feeder, Stacker;
General Laborer; Grout Machine Header Tender; Guard Rail (to
include guard rails, guide and reference posts, sign posts, and
right-of-way markers); Hazardous Waste Worker, Level D (no
respirator is used and skin protection is minimal); Miner, Class
"A" (to include all bull gang, concrete crewman, dumpman and
pumpcrete crewman, including distributing pipe, assembly &
dismantle, and nipper); Nipper; Riprap Man; Sandblast
Tailhoseman; Scaffold Erector (wood or steel); Stake Jumper;
Structural Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by hand);
Track Laborer (RR); Truck Loader; Well-Point Man; All Other Work
Classifications Not Specially Listed Shall Be Classified As
General Laborer

GROUP 3: Aspahlt Raker; Asphalt Roller, walking; Cement
Finisher Tender; Concrete Saw, walking; Demolition Torch; Dope
Pot Firemen, non-mechanical; Driller Tender (when required to
move and position machine); Form Setter, Paving; Grade Checker
using level; Hazardous Waste Worker, Level C (uses a chemical
"splash suit" and air purifying respirator); Jackhammer Operator;
Miner, Class "B" (to include brakeman, finisher, vibrator, form
setter); Nozzleman (to include squeeze and flo-crete nozzle);
Nozzleman, water, air or steam; Pavement Breaker (under 90 1bs.);
Pipelayer, corrugated metal culvert; Pipelayer, multi-
plate; Pot Tender; Power Buggy Operator; Power Tool Operator,
gas, electric, pneumatic; Railroad Equipment, power driven,
except dual mobile power spiker or puller; Railroad Power Spiker
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or Puller, dual mobile; Rodder and Spreader; Tamper (to include
operation of Barco, Essex and similar tampers); Trencher,
Shawnee; Tugger Operator; Wagon Drills; Water Pipe Liner;
Wheelbarrow (power driven)

GROUP 4: Air and Hydraulic Track Drill; Brush Machine (to
include horizontal construction joint cleanup brush

machine, power propelled); Caisson Worker, free air; Chain Saw
Operator and Faller; Concrete Stack (to include laborers when
laborers working on free standing concrete stacks for smoke or
fume control above 40 feet high); Gunite (to include operation

of machine and nozzle); Hazardous Waste Worker, Level B (uses
same respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical "splash suit"); High
Scaler; Laser Beam Operator (to include grade checker and
elevation control); Miner, Class C (to include miner, nozzleman
for concrete, laser beam operator and rigger on tunnels); Monitor
Operator (air track or similar mounting); Mortar Mixer; Nozzleman
(to include jet blasting nozzleman, over 1,200 lbs., jet blast
machine power propelled, sandblast nozzle); Pavement Breaker (90
lbs. and over); Pipelayer (to include working topman, caulker,
collarman, jointer, mortarman, rigger, jacker, shorer, valve or
meter installer); Pipewrapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker, Level
A (utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line); Miner Class "D", (to
include raise and shaft miner, laser beam operator on riases and
shafts)

GROUP 6 - Powderman

LAB00238G 06/01/2000
Rates Fringes
COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT, LINCOLN,
OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA, WHITMAN

HOD CARRIERS 20.79 4.76

LABOO335A 06/01/2001
Rates Fringes
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE MADE
BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY WEST TO
THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

ZONE 1:

LABORERS:
GROUP 1 22.27 6.75
GROUP 2 22.77 6.75
GROUP 3 23.15 6.75
GROUP 4 23.47 6.75
GROUP 5 20.12 6.75
GROUP 6 18.06 6.75
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GROUP 7 15.36 6.75

Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: GOLDENDALE, LONGVIEW, AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city all.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

LABORERS CLASSIFICATIONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Weighman; Broomers; Brush Burners and Cutters; Car and Truck

Loaders; Carpenter Tender; Change-House Man or Dry Shack Man;
Choker Setter; Clean-up Laborers; Curing, Concrete; Demolition,
Wrecking and Moving Laborers; Dumpers, road oiling crew; Dumpmen
(for grading crew); Elevator Feeders; Guard Rail, Median Rail
Reference Post, Guide Post, Right of Way Marker; Fine Graders;
Fire Watch; Form Strippers (not swinging stages); General
Laborers; Hazardous Waste Worker; Leverman or Aggregate Spreader
(Flaherty and similar types); Loading Spotters; Material Yard Man
(including electrical); Pittsburgh Chipper Operator or Similar
Types; Railroad Track Laborers; Ribbon Setters (including steel
forms); Rip Rap Man (hand placed); Road Pump Tender; Sewer Labor;
Signalman; Skipman; Slopers; Spraymen; Stake Chaser; Stockpiler;
Tie Back Shoring; Timber Faller and Bucker (hand labor); Toolroom
Man (at job site); Tunnel Bullgang (above ground); Weight-Man-
Crusher (aggregate when used)

GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility lines
or storage tanks on project; Brush Cutters (power saw); Burners;
Choker Splicer; Clary Power Spreader and similar types; Clean-
up Nozzleman-Green Cutter (concrete, rock, etc.); Concrete
Power Buggyman; Concrete Laborer; Crusher Feeder; Demolition and
Wrecking Charred Materials; Gunite Nozzleman Tender; Gunite or
Sand Blasting Pot Tender; Handlers or Mixers of all Materials of
an irritating nature (including cement and lime); Tool Operators
(includes but not limited to: Dry Pack Machine; Jackhammer;
Chipping Guns; Paving Breakers); Pipe Doping and Wrapping; Post
Hole Digger, air, gas or electric; Vibrating Screed; Tampers;
Sand Blasting (Wet); Stake-Setter; Tunnel-Muckers, Brakemen,
Concrete Crew, Bullgang (underground)

GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills, rubber-mounted
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drills, and other similar types including at crusher plants;
Gunite Nozzleman; High Scalers, Strippers and Drillers (covers
work in swinging stages, chairs or belts, under extreme
conditions unusual to normal drilling, blasting, barring-down, or
sloping and stripping); Manhole Builder; Powdermen; Concrete Saw
Operator; Pwdermen; Power Saw Operators (Bucking and Falling);
Pumpcrete Nozzlemen; Sand Blasting (Dry); Sewer Timberman; Track
Liners, Anchor Machines, Ballast Regulators, Multiple Tampers,
Power Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster

GROUP 4. Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman,; Grade Checker; Pipelayer; Laser Beam
(pipelaying)-applicable when employee assigned to move, set up,
align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel

GROUP 5: Traffic Flaggers
GROUP 6: Fence Builders

GROUP 7: Landscaping or Planting Laborers

PAINOOO5B 06/01/2000

Rates Fringes
STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES

STRIPERS 20.65 5.85

PAINOOO5SD 03/01/2000
Rates Fringes
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON AND WHATCOM COUNTIES

PAINTERS 22.94 3.73

* PAINOOOSG 07/01/2001
Rates Fringes
ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE); CHELAN,
COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS, LINCOLN,
OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,
WHITMAN AND YAKIMA COUNTIES

PAINTERS*:
Brush, Roller, Striping,
Steam-cleaning and Spray 19.25 3.84

Application of Cold Tar
Products, Epoxies, Polyure
thanes, Acids, Radiation
Resistant Material, Water and
Sandblasting, Bridges, Towers,
Tanks, Stacks, Steeples 20.25 3.84
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TV Radio, Electrical Transmission

Towers 21.00 3.84
Lead Abatement, Asbestos
Abatement 20.25 3.84

*$.70 shall be paid over and above the basic wage rates listed
for work on swing stages and high work of over 30 feet.

PAINOO55C 11/01/1999
Rates Fringes
CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES

PAINTERS:

Brush & Roller 17.10 3.48
Spray and Sandblasting 17.70 3.48
High work - All work

60 ft. or higher 17.60 3.48

PAINOOS5L 06/01/2000
Rates Fringes

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES

PAINTERS:
HIGHWAY AND PARKING LOT
STRIPER 21.88 4.76

PLASOO72E 06/01/1999
Rates Fringes
ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND
YAKIMA COUNTIES

ZONE 1:
CEMENT MASONS 21.57 5.24

Zone Differential (Add to Zone 1
rate): Zone 2 - $2.00

BASE POINTS: Spokane, Pasco, Moses Lake, Lewiston

Zone 1: 0O - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office

PLASO528A

PLASO528A 06/01/2001
Rates Fringes
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (NORTH), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH,
THURSTON, AND WHATCOM COUNTIES
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CEMENT MASON 26.34
COMPOSITION, COLOR MASTIC,

TROWEL MACHINE, GRINDER,

POWER TOOLS, GUNNITE NOZZLE 26.59

PLASO555B 06/01/2001
Rates

Fringes

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), SKAMANIA, AND

WAHKIAKUM COUNTIES

ZONE 1:

CEMENT MASONS 24 .04
COMPOSITION WORKERS AND

POWER MACHINERY OPERATORS 24 .48

CEMENT MASONS ON SUSPENDED,
SWINGING AND/OR HANGING
SCAFFOLD 24 .48
CEMENT MASONS DOING BOTH
COMPOSITION/POWER MACHINERY
AND SUSPENDED/HANGING

SCAFFOLD 24.93
Zone Differential (Add To Zone 1 Rates):
Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

9.00

9.00

9.00

9.00

BASE POINTS: BEND, CORVALLIS, EUGENE, LONGVIEW, MEDFORD,

PORTLAND, SALEM, THE DALLES, VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the

respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the

respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the

respective city hall.

ZONE 5: More than 80 miles from the respective city hall

PLUMOO32B 06/01/2001

Rates
CLALLAM, KING AND JEFFERSON COUNTIES
PLUMBERS AND PIPEFITTERS 31.38
PLUMOO32D 06/01/1999
Rates

CHELAN, KITTITAS (NORTHERN TIP), DOUGLAS (NORTH),
(NORTH) COUNTIES

PLUMBERS AND PIPEFITTERS 23.47
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PLUMOO44C 06/01/2001
Rates Fringes
ADAMS (NORTHERN PART), ASOTIN (CLARKSTON ONLY), FERRY (EASTERN
PART), LINCOLN (EASTERN PART), PEND ORIELLE, STEVENS, SPOKANE,
AND WHITMAN COUNTIES

PLUMBERS AND PIPEFITTERS 26.21 9.14

PLUMOG82A 06/01/2001
Rates Fringes
CLARK (NORTHERN TIP INCLUDING WOODLAND), COWLITZ, GRAYS HARBOR,
LEWIS, MASON (EXCLUDING NE SECTION), PACIFIC, PIERCE
SKAMANIA, THURSTON AND WAHKIAKUM COUNTIES

PLUMBERS AND PIPEFITTERS 24.57 14.72

PLUMO265C 06/01/2001
Rates Fringes

ISLAND, SKAGIT, SNOHOMISH,SAN JUAN AND WHATCOM COUNTIES

PLUMBERS AND PIPEFITTERS 28.37 10.24

PLUMO29OGK 04/01/2001
Rates Fringes
CLARK (ALL EXCLUDING NORTHERN TIP INCLUDING CITY OF WOODLAND)

PLUMBERS AND PIPEFITTERS 30.85 10.56

PLUMO598E 06/01/2001
Rates Fringes
ADAMS (SOUTHERN PART), ASOTIN (EXCLUDING THE CITY OF CLARKSTON),
BENTON, COLUMBIA, DOUGLAS (EASTERN HALF), FERRY (WESTERN PART),
FRANKLIN, GARFIELD, GRANT, KITTITAS (ALL BUT NORTHERN TIP),
KLICKITAT, LINCOLN (WESTERN PART), OKANOGAN (EASTERN), WALLA
WALLA AND YAKIMA COUNTIES

PLUMBERS 28.85 11.55

PLUMO631A 06/01/2001
Rates Fringes
MASON (NE SECTION),
AND KITSAP COUNTIES

PLUMBERS/PIPEFITTERS:

All new construction, additions,
and remodeling of commercial
building projects such as:
cocktail lounges and taverns,
professional buildings, medical
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clinics, retail stores, hotels

and motels, restaurants and fast

food types, gasoline service

stations, and car washes where

the plumbing and mechanical cost

of the project is less than

$100,000 14 .55 7.98

All other work where the plumbing
and mechanical cost of the project
is $100,000 and over 24.65 13.41

TEAMOO37C 06/01/2001

Rates Fringes
CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line made
by extending the north boundary line of Wahkiakum County west to
the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES

TRUCK DRIVERS

ZONE 1:

GROUP 1 23.40 8.30
GROUP 2 23.52 8.30
GROUP 3 23.65 8.30
GROUP 4 23.91 8.30
GROUP 5 24.13 8.30
GROUP 6 24.29 8.30
GROUP 7 24 .49 8.30

Zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hall.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: A Frame or Hydra lifrt truck w/load bearing surface;
Articulated dump truck; Battery Rebuilders; Bus or Manhaul
Driver; Concrete Buggies (power operated); Concrete pump truck;
Dump Trucks, side, end and bottom dumps, including Semi Trucks
and Trains or combinations there of: up to and including 10 cu.
yds.; Lift Jitneys, Fork Lifts (all sizes in loading, unloading
and transporting material on job site); Loader and/or Leverman on
Concrete Dry Batch Plant (manually operated); Pilot Car;
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Pickup truck; Solo Flat Bed and misc. Body Trucks, 0-10 tons;
Truck Tender; Truck Mechanic Tender; Water Wagons (rated
capacity) up to 3,000 gallons; Transit Mix and Wet or Dry Mix - 5
cu. yds. and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver; Slurry
Truck Driver or Leverman; Tireman

GROUP 2: Boom truck/hydra 1ift or retracting crane; Challenger;
Dumpsters or similar equipment all sizes; Dump Trucks/articulated
dumps 6 cu to 10 cu.; Flaherty Spreader Driver or Leverman;
Lowbed Equipment, Flat Bed Semi-trailer or doubles transporting
equipment or wet or dry materials; Lumber Carrier,
Driver-Straddle Carrier (used in loading, unloading and
transporting of materials on job site); 0il Distributor Driver or
Leverman; Transit mix and wet or dry mix trcuks: over 5 cu. yds.
and including 7 cu. yds.; Vacuum trucks; Water truck/Wagons
(rated capacity) over 3,000 to 5,000 gallons

GROUP 3: Ammonia nitrate distributor driver; Dump trucks, side,
end and bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 10 cu. yds. and including 30 cu. yds.
includes Articulated dump trucks; Selfpropelled street sweeper;

Transit mix and wet or dry mix truck: over 7 cu yds. and
including 11 cu yds.; Truck Mechanic Welder Body Repairman;
Utility and cleanup truck; Water Wagons (rated capacity) over
5,000 to 10,000 gallons

GROUP 4: Asphalt burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations thereof:
over 30 cu. yds. and including 50 cu. yds. includes articulated
dump trucks; Fire guard; Transit Mix and Wet or Dry Mix Trucks,
over 11 cu. yds. and including 15 cu. yds.; Water Wagon (rated
capacity) over 10,000 gallons to 15,000 gallons

GROUP 5: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 50 cu. yds.
and including 60 cu. yds. includes articulated dump trucks

GROUP 6: Bulk cement spreader w/o auger; Dry prebatch concrete
mix trucks; Dump trucks, side, end and bottom dumps, including
Semi Trucks and Trains of combinations thereof: over 60 cu. yds.
and including 80 cu. yds., and includes articulated dump trucks;
Skid truck

GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu. yds.
and including 100 cu. yds., includes articulated dump trucks;
Industrial 1ift truck (mechanical tailgate)

* TEAMO174A 06/01/2001
Rates Fringes
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight 1ine made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
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WHATCOM COUNTIES

TRUCK DRIVERS;

GROUP 1: 24 .94 9.12
GROUP 2: 24.36 9.12
GROUP 3: 22.08 9.12
GROUP 4: 18.00 9.12
GROUP 5: 24.70 9.12

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 -"A-frame or Hydralift" trucks and Boom trucks or
similar equipment when "A" frame or "Hydralift" and Boom truck or
similar equipment 1is used; Buggymobile; Bulk Cement Tanker;
Dumpsters and similar equipment, Tournorockers, Tournowagon,
Tournotrailer, Cat DW series, Terra Cobra, Le Tourneau,
Westinghouse, Athye Wagon, Euclid Two and Four-Wheeled power
tractor with trailer and similar top-loaded equipment
transporting material: Dump Trucks, side, end and bottom dump,
including semi-trucks and trains or combinations thereof with 16
yards to 30 yards capacity: Over 30 yards $.15 per hour
additional for each 10 yard increment; Explosive Truck (field

mix) and similar equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road 0il Distributor
Driver; Spreader, Flaherty Transit mix used exclusively in heavy
construction; Water Wagon and Tank Truck-3,000 gallons and

over capacity

GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site; Dumpsters,
and similar equipment, Tournorockers, Tournowagon, Turnotrailer,
Cat. D.W. Series, Terra Cobra, Le Tourneau, Westinghouse, Athye
wagon, Euclid two and four-wheeled power tractor with trailer and
similar top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains or
combinations thereof with less than 16 yards capacity; Flatbed
(Dual Rear Axle); Grease Truck, Fuel Truck, Greaser, Battery
Service Man and/or Tire Service Man; Leverman and loader at
bunkers and batch plants; 0il tank transport; Scissor truck;
Slurry Truck; Sno-Go and similar equipment; Swampers; Straddler
Carrier (Ross, Hyster) and similar equipment; Team Driver;
Tractor (small, rubber-tired) (when used within Teamster
jurisdiction); Vacuum truck; Water Wagon and Tank trucks-less
than 3,000 gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite work
only)

GROUP 4 - Escort or Pilot Car

GROUP 5 - Mechanic

HAZMAT PROJECTS
Anyone working on a HAZMAT job, where HAZMAT certification is
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required, shall be compensated as a premium, in addition to the
classification working in as follows:

LEVEL C: +%.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +%$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with a
chemical "splash suit."

LEVEL A: +%$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus or a
supplied air line.

ZONE DIFFERENTIALS

Zone pay will be calculated from the city center of the following
listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON
TRAVEL - Zone A - 0 - 25 miles - Free Zone

Zone B - 25 - 45 miles - $ .70 per hour.
Zone C - Over 45 miles - $1.00 per hour.

TEAMO760C 06/01/1999
Rates Fringes
ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, AND WHITMAN COUNTIES

TRUCK DRIVERS
(ANYONE WORKING ON HAZMAT JOBS SEE FOOTNOTE A BELOW)

ZONE 1: (INCLUDES ALL OF YAKIMA COUNTY)

GROUP 1 17.42 7.31
GROUP 2 19.69 7.31
GROUP 3 20.19 7.31
GROUP 4 20.52 7.31
GROUP 5 20.63 7.31
GROUP 6 20.80 7.31
GROUP 7 21.33 7.31
GROUP 8 21.66 7.31

Zone Differential (Add to Zone 1
rate: Zone 2 - $2.00)

BASE POINTS: Spokane, Moses Lake, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul,; Power Boat
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Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 1bs. and
under); Leverperson (loading trucks at bunkers); Trailer Mounted
Hydro Seeder and Mulcher; Seeder & Mulcher; Stationary Fuel
Operator; Tractor (small, rubber-tired, pulling trailer or
similar equipment)

GROUP 3: Auto Crane (2000 1bs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. & under);
Flat Bed Truck with Hydraullic System; Fork Lift (3001-16,000
1bs.); Fuel Truck Driver, Steamcleaner & Washer; Power Operated
Sweeper; Rubber-tired Tunnel Jumbo; Scissors Truck; Slurry Truck
Driver; Straddle Carrier (Ross, Hyster, & similar); Tireperson;
Transit Mixers & Truck Hauling Concrete (3 yd. to & including 6
yds.); Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yds.); Warehouseperson (to include shipping &
receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;

Trucks, side, end, bottom & articulated end dump (over 6 yards to
and including 12 yds.); Truck Mounted Hydro Seeder;
Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under); Self-
loading Roll Off; Semi-Truck & Trailer; Tractor with Steer
Trailer; Transit Mixers and Trucks Hauling Concrete (over 6 yds.
to and including 10 yds.); Trucks, side, end, bottom and end
dump (over 12 yds. to & including 20 yds.); Truck-Mounted Crane
(with load bearing surface either mounted or pulled, up to 14
ton); Vacuum Truck (super sucker, guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 1bs.); Dumps (Semi-end); Mechanic (Field); Semi-
end Dumps; Transfer Truck & Trailer; Transit Mixers & Trucks
Hauling Concrete (over 10 yds. to & including 20 yds.); Trucks,
side, end, bottom and articulated end dump (over 20 yds. to &
including 40 yds.); Truck and Pup; Tournarocker, DW's & similar
with 2 or more 4 wheel-power tractor with trailer, gallonage or
yardage scale, whichever is greater Water Tank Truck (8,001-
14,000 gallons)

GROUP 7: 01l Distributor Driver; Stringer Truck (cable oeprated
trailer); Transit Mixers & Trucks Hauling Concrete (over 20
yds.); Truck, side, end, bottom end dump (over 40 yds. to &
including 100 yds.); Truck Mounted Crane (with load bearing
surface either mounted or pulled (16 through 25 tons);

GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter Pilot
Hauling Employees or Materials

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a premium,
in additon to the classification working in as follows:

LEVEL C-D: - $.50 PER HOUR (This 1is the lowest level of
protection. This level may use an air purifying
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respirator or additional protective clothing.

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated
suit with a self-contained breathing apparatus.

NOTE: Trucks Pulling Equipment Railers: shall receive $.15/hour

over applicable truck rate

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (v)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the Branch

of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

DACW67-01-B-0014 WAO010001-36

R0001



2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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SECTION 01001
SUPPLEMENTARY REQUIREMENTS
PART 1 GENERAL
1.1 CONSTRUCTION SCHEDULING
1.1.1 CONSTRUCTION PROGRESS CHARTS AND STATUS REPORTS:

1.1.2 The instructions and information herein supplement the requirements of Paragraph
SCHEDULE FOR CONSTRUCTION CONTRACTS IN THE CONTRACT CLAUSES. The
proposed Construction Progress Chart shall be prepared on ENG Form 2454. Additional
instructions are obtained in INSTRUCTIONS AND INFORMATION FOR CONTRACTORS, a
manual furnished to the Contractor by the Contracting Officer. This manual is available for
inspection in the Office of the Seattle District, Corps of Engineers 4735 East Marginal Way
South, Seattle, Washington.

1.1.3 The Minimum principal contract features (activities) to be included on ENG Form 2454
shall represent the work in the following division:

(@) Class A Stone Quarrying, Stockpiling and Placement

1.1.4 The Construction Progress Chart shall show the total bid amount distributed among the
features shown on the chart. The schedule shall show the percentage of completion at the
close of each weekly period. This percentage shall be based on percentage of physical
completion of the work.

1.1.5 The Construction Progress Chart shall be submitted within 5 calendar days after the date
of receipt of notice to proceed.

1.1.6 The Contractor shall prepare and submit a monthly project status report. The report shall
tell whether the project as a whole is on, ahead of, or behind schedule. If the project is behind
schedule, the Contractor shall explain what actions he will take to regain his schedule. The
report shall include a description of problem areas, delaying factors and their impact, and an
explanation of corrective actions taken or proposed. Any delays caused by the Government shall
be identified. Any significant items or events that occurred during the report month shall also be
detailed.

1.2 CORRESPONDENCE

1.2.1 All correspondence shall be addressed to the Administrative Contracting Officer, shall be
serially numbered commencing with Number 1, with no numbers missing or duplicated and shall
be furnished with an original and one copy. Enclosures attached or transmitted with the
correspondence shall also be furnished with an original and one copy. Each serial letter shall
make reference to the contract name, contract number and shall have only one subject.

1.2.2 All correspondence from the Contracting Officer will be also serially numbered with no
numbers missing or duplicated. Letters to the Contractor will be forwarded in duplicate.
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1.2.3 In the event there is more than one project within a contract, correspondence shall contain
separate and distinct submittals to identify each project by name.

1.2.4 For submission of Contractor payment requests, See Section 01025, MEASUREMENT
AND PAYMENT.

1.3 PRESERVATION OF HISTORICAL, ARCHEOLOGICAL AND CULTURAL RESOURCES
(1985 JAN OCE):

(a) No known historical, archeological and cultural resources are known to exist within
the Contractor's work area.

(b) If, during construction activities, the Contractor observes items that might have
historical or archeological value, such observations shall be reported immediately to the
Contracting Officer so that the appropriate authorities may be notified and a determination can
be made as to their significance and what, if any, special disposition of the finds should be
made. The Contractor shall cease all activities that may result in the destruction of these
resources and shall prevent his employees from trespassing on, removing, or otherwise
damaging such resources.

1.4 PERFORMANCE EVALUATION OF CONTRACTOR (1985 JAN OCE):

As a minimum, the Contractor's performance will be evaluated upon final acceptance of the
work. However, interim evaluation may be prepared at any time during contract performance
when determined to be in the best interest of the Government.

The format for the evaluation will be SF 1420, and the contractor will be rated either outstanding,
satisfactory, or unsatisfactory in the areas of Contract Quality Control, Timely Performance,
Effectiveness of Management, Compliance with Labor Standards, and Compliance with Safety
Standards. The Contractor will be advised of any unsatisfactory rating, either in an individual
element or in the overall rating, prior to completing the evaluation, and all Contractor comments
will be made as part of the official record. Performance Evaluation Reports will be available to all
DOD Contracting Officers for their future use in determining Contractor responsibility, in
compliance with DFARS 36.201(c)(1).

1.5 SPECIAL SAFETY REQUIREMENTS:

In addition to Safety and Health Requirements Manual EM 385-1-1, dated September 1996, the
Contractor shall comply with the requirements listed below. Paragraph numbers refer to EM
385-1-1 or are added thereto.

(a) Paragraph 01.A.12: Add new paragraph: Safety Personnel. The Contractor shall
designate a person on his staff to manage the Contractor's safety and accident prevention
program. This person will provide a point of contact for the Contracting Officer on matters of job
safety, and shall be responsible for ensuring the health and safety of on site personnel.

(b) Paragraph 01.D.02, revise as follows:

(1) Replace paragraph 01.D.02c with the following:
“c. Property damage in excess of $2,000.00
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(2) Add new paragraph d as follows:
"An injury resulting in a lost workday, not including the day of injury.”

1.6 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15 31 OCT 89)

This Paragraph specifies the procedure for the determination of time extensions for unusually
severe weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed Price
Construction)". In order for the Contracting Officer to award a time extension under this clause,
the following conditions must be satisfied:

1.6.1 The weather experienced at the project site during the contract period must be found to be
unusually severe, that is, more severe than the adverse weather anticipated for the project
location during any given month.

1.6.2 The unusually severe weather must actually cause a delay to the completion of the
project. The delay must be beyond the control and without the fault or negligence of the
contractor.

1.8.3 The following schedule of monthly anticipated adverse weather delays is based on
National Oceanic and Atmospheric Administration (NOAA) or similar data for the project location
and will constitute the base line for monthly weather time evaluations. The contractor's progress
schedule must reflect these anticipated adverse weather delays in all weather dependent
activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

JAN FEB MR APR MAY JUN JUL AUG SEP OCT NOV DEC

16 14 14 10 7 6 6 9 10 13 13 16

1.8.4 Upon acknowledgment of the notice to proceed (NTP) and continuing throughout the
contract, the contractor will record on the daily QCQ report, the occurrence of adverse weather
and resultant impact to normally scheduled work. Actual adverse weather delays must prevent
work on critical activities for 50 percent or more of the contractor's scheduled work day.

1.8.5 The number of actual adverse weather delay days shall include days impacted by actual
adverse weather (even if adverse weather occurred in previous month), be calculated
chronologically from the first to the last day of each month, and be recorded as full days. If the
number of actual adverse weather delay days exceeds the number of days anticipated in
paragraph 1.15.3, above, the Contracting Officer will convert any qualifying delays to calendar
days, giving full consideration for equivalent fair weather work days, and issue a modification in
accordance with the contract clause entitled " Default (Fixed Price Construction)".

PARTS 2 AND 3 NOT USED

END OF SECTION
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SECTION 01005

SITE SPECIFIC
SUPPLEMENTARY REQUIREMENTS

1. CONDUCT OF WORK
1.1 COORDINATION AND WORK HOURS

1.1.1 Coordination with using agencies shall be made through the Contracting Officer to assist
the Contractor in completing the work with a minimum of interference and inconvenience.

1.1.2 Work hours are 7:00 AM to 3:30 PM daily, Monday through Friday, excluding holidays.
Work hours other than as specified shall be coordinated with and approved by the Contracting
Officer.

1.2 CONTRACTOR SECURITY

The Corps of Engineers will not be responsible for providing security for Contractor-
owned/controlled equipment, supplies, or materials. The Contractor shall provide those
necessary security measures.

1.3 PERSONNEL IDENTIFICATION

The Contractor shall submit a complete listing of Contractor personnel, including job title and
identification credential number, who will be working on the project. This listing shall be updated
as needed to insure that the Government has been notified of any changes of Contractor
Personnel in advance of new personnel engaging in work on the project.

1.4 HAUL ROADS

1.4.1 Contractor shall coordinate haul road operations and restrictions with the Quileute Indian
Tribe and the State Department of Transportation. Any debris deposited on public roads due to
Contractor's operations shall be removed continually and road shall be left in a clean condition at
the end of each day. Damage to any private road due to Contractors operations shall be
repaired by the Contractor to restore the road to a condition as good or better that before
Contractor’s operations. See also Section 02480, paragraph 3.6.

1.4.2 Contractor shall submit a Traffic Control Plan for moving of haul vehicles on and across
public roads in a manner that is conducive to the safety of motorists and workers. This shall
include placement and maintenance of traffic control devices, flaggers, etc., in accordance with
the U.S. Department of Transportation, Federal Highway Administration publication, Manual on
Uniform Traffic Control Devices.

1.6 CLEARING AND REMOVAL OF ORGANIC MATERIAL

See Section 02480, paragraph 3.6 for relocation of beach logs and driftwood that are removed
from the construction site.

PARTS 2and 3 (NOT USED)

END OF SECTION
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SECTION 01025

MEASUREMENT AND PAYMENT

1. GENERAL

The contract price for each item shall constitute full compensation for furnishing all plant, labor,
materials, appurtenances, and incidentals and performing all operations necessary to construct
and complete the items in accordance with these specifications and the applicable drawings.
Payment shall be considered as full compensation, notwithstanding that minor features may not
be mentioned herein. Work paid for under one item will not be paid for under any other item. No
separate payment will be made for the work, services, or operations required by the Contractor,
to complete the project in accordance with these specifications; all costs thereof shall be
considered as incidental to the work.

2. MEASUREMENT
2.1 Vehicle Measurement

All material delivered by vehicle shall be weighed on scales provided by the Contractor and
approved by the Contracting Officer. The scales shall be certified and shall be of sufficient
capacity to permit weighing the transporting vehicle both empty and full. Classes of material
shall not be mixed in any given load. Scales shall be of the type that will print weigh tickets. A
duplicate copy of each weigh ticket shall be furnished to the Contracting Officer. The
Contractor's weighmaster shall be subject to the approval of the Contracting Officer.

3. PAYMENT

3.1 Payment will be made at the contract lump sum price for Item Nos. 0001 and 0004,
Mobilization and Demaobilization, payment of which shall constitute full compensation for
transportation of all plant, material, equipment, and supplies to and from the project and will be
paid in accordance with SPECIAL CLAUSES, Paragraph SC-11, PAYMENT FOR
MOBILIZATION AND DEMOBILIZATION. Optional Item 0004 will be awarded only if all Base Item
work is completed prior to award of Optional Items 0005 and 0006.

3.2 Payment will be made at the contract lump sum price for Item No. 0002, All Work for Base
Items except for Items 0001 and 0003, payment of which shall constitute full compensation for
Item No. 0002, complete. Work for this item includes but is not limited to construction and
maintenance of access road on the crest of or adjacent to the jetty; construction, maintenance
and removal of temporary scale; field trailer; upgrading and removal (or burial) of the
construction access road at the completion of the jetty construction; excavation and removal of
drift logs.

3.3 Payment will be made at the contract unit prices for Iltem No. 0003, Class A Stone
Quarrying, Stockpiling and Placement (Sta. 0+50 to 10+00), payment of which shall constitute
full compensation for Item No. 0003, complete. Work includes furnishing, quarrying,
processing, loading hauling and placement of Class A Stone.
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3.4 Payment will be made at the contract lump sum price for Item No. 0005, All Work for
Optional Items except for Items 0004 and 0006, payment of which shall constitute full
compensation for Item No. 0005, complete. Work for this item includes but is not limited to
additional stockpile site costs, construction and maintenance of access road on the crest of and
adjacent to the jetty, and field trailer maintenance.

3.5 Payment will be made at the contract unit prices for ltem No. 0006, Class A Stone
Quarrying, Stockpiling and Placement (Sta. 10+00 to 14+00), payment of which shall constitute
full compensation for Item No. 0006, complete. Work includes furnishing, quarrying,
processing, loading hauling and placement of Class A Stone.

4. PROGRESS PAYMENT INVOICE

4.1 Requests for payment shall be submitted in accordance with Federal Acquisition
Regulations (FAR) Subpart 32.9, entitled "PROMPT PAYMENT", and Paragraphs 52.232-5 and
52.232-27, entitled "Payments Under Fixed-Price Construction Contracts”, and "Prompt
Payment for Construction Contracts”, respectively. In addition each request shall be submitted
in the number of copies and to the designated billing office as shown in the Contract.

4.2 When submitting payment requests, the Contractor shall complete Blocks 1 through 12 of
the "PROGRESS PAYMENT INVOICE" Form as directed by the Contracting Officer. (A sample
form is attached at the end of this Technical Specification Section.) The completed form shall
then become the cover document to which all other support data shall be attached.

4.3 One additional copy of the entire request for payment, to include the "PROGRESS
PAYMENT INVOICE" cover document, shall be forwarded to a separate address as designated
by the Contracting Officer.

PARTS 2 and 3 (NOT USED)
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PROGRESS PAYMENT INVOICE
See Federal Acquisition Regulations (FAR) 32.900, 52.232-5, & 52.232-27

1. PROJECT AND LOCATION 2. DATE
3. CONTRACTOR NAME AND ADDRESS 4. CONTRACT NO.
(Must be the same as in the Contract)
5. INVOICE NO.
6. DESCRIPTION OF WORK 7. PERIOD OF PERFORMANCE
From:
To:
8. DISCOUNT TERMS
9. OFFICIAL TO WHOM PAYMENT 10. OFFICIAL TO BE NOTIFIED
IS TO BE FORWARDED OF DEFECTIVE INVOICE
Name: Name:
Title: Title:
Phone: () - Phone () -

11. CERTIFICATION: | hereby certify, to the best of my knowledge and belief, that
(1) The amounts requested are only for the performance in accordance with the specifications, terms, and
conditions of this contract;
(2) Payments to subcontractors and suppliers have been made from previous payments received under
the contract, and timely payments will be made from the proceeds of the payment covered by this certification,
in accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States Code;
and
(3) This request for progress payment does not include any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the
subcontract.

(Signature) (Title) (Date)

12. OTHER INFORMATION OR DOCUMENTATION (FOR GOVERNMENT USE ONLY)
required by Contract. Provide two (2) copies of each
(check and attach if applicable): Retainage: % Amt $

Updated Progress Chart/Schedule Withholdings: $
Progress Narrative
Certified Payrolls (submitted weekly) Reason:
Safety Exposure Report

Updated Submittal \register

Progress Photos
Subcontractor/Employee Listings
Following items are current:

As-Builts Yes No
O & M Manuals Yes No
1354 Data Yes No
Submittal Register Yes No
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END OF SECTION
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SECTION 01035

MODIFICATION PROCEDURES

PART 1 GENERAL
1.1 PROPOSED PROJECT MODIFICATIONS:

Price proposals for proposed modifications shall be submitted in accordance with the
requirements of the Contract Clause MODIFICATION PROPOSALS - PRICE BREAKDOWNS.
If change order work impacts or delays other unchanged contract work, the costs of such
impacts or delays shall be included in the proposals and separately identified. Additional
instructions for submitting price proposals can be found in NPSP-415-1-1, INSTRUCTION AND
INFORMATION FOR CONTRACTORS, a copy of which will be furnished to the Contractor at the
Preconstruction Conference. For information applicable to equipment rates used in contract
modifications, refer to Section 00800 - SPECIAL CLAUSES, clause “EQUIPMENT OWNERSHIP
AND OPERATING EXPENSE SCHEDULE".

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01061

ENVIRONMENTAL PROTECTION

PART 1 GENERAL
1.1 SCOPE

This Section covers prevention of environmental pollution and damage as the result of
construction operations under this contract. For the purpose of this specification, environmental
pollution, and damage is defined as the presence of chemical, physical, or biological elements or
agents which adversely affect human health or welfare; unfavorably alter ecological balances of
importance to human life; affect other species of importance to man; or degrade the utility of the
environment for esthetic, cultural, and/or historical purposes. The control of environment
pollution and damage requires consideration of air, water, and land, and includes management
of visual esthetics, noise, and solid waste, as well as other pollutants.

1.2 QUALITY CONTROL

The Contractor shall establish and maintain quality control for environmental protection of all
items set forth herein. The Contractor shall record any problems in complying with laws,
regulations, and ordinances, and corrective action taken.

1.2.1 Subcontractors

Assurance of compliance with this Section by subcontractors will be the responsibility of the
Contractor.

1.3 NOTIFICATION

When the Contracting Officer notifies the Contractor in writing of any observed noncompliance
with Federal, state, or local laws, regulations, or permits, the Contractor shall, after receipt of
such notice, inform the Contracting Officer of proposed corrective action and take such action
as may be approved. If the Contractor fails to comply promptly, the Contracting Officer may
issue an order stopping all or part of the work until satisfactory corrective action has been taken.
No time extensions will be granted or costs or damage allowed to the Contractor for any such
suspension.

1.4 PROTECTION OF ENVIRONMENTAL RESOURCES

The environmental resources within the project boundaries and those affected outside the limits
of permanent work under this contract shall be protected during the entire period of this contract.
The Contractor shall confine his activities to areas defined by the drawings and specifications.
Environmental protection shall be as stated in the following subparagraphs:

1.4.1 Protection of Land Resources

The Contractor shall not remove, cut, deface, injure, or destroy land resources including trees,

shrubs, vines, grasses, topsoil, and land forms without special permission from the Contracting
Officer except as otherwise specified or indicated.
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1.4.2 Disposal of Garbage

Garbage shall be placed in containers which are emptied on a regular schedule. All handling and
disposal shall be conducted to prevent contamination.

1.4.3 Refuse Disposal and Cleanup
Refuse shall be defined as debris other than such organic materials as brush or tree stumps.
1.4.3.1 Refuse Disposal

The cost of refuse disposal, such as transportation, handling, dumping fees as applicable, and
similar cost, shall be included in the contract price. Refuse shall be disposed of off site, in
accordance with all local, state, and Federal rules and regulations, at the Contractor's expense.

1.4.3.2 Fire Hazard

Cloths, cotton waste, and other combustible materials that might constitute a fire hazard shall be
placed in closed metal containers and placed outside or destroyed at the end of each day.

1.5 APPLICABLE REGULATIONS

In order to prevent, and to provide for abatement and control of, any environmental degradation
arising from construction activities, all applicable Federal, state, and local laws and regulations
concerning environmental pollution control and abatement, and all applicable provisions of the
U.S. Army Corps of Engineers Manual, EM 385-1-1, entitled "Safety and Health Requirements
Manual," dated September 1996, as well as specific requirements stated elsewhere in
specifications, shall be complied with.

1.6 PROTECTION AND RESTORATION OF PROPERTY

The work shall include the preservation of all public and private property, monuments, power and
telephone line, other utilities, roads, etc., along and adjacent to the project area insofar as they
may be endangered. All utility lines damaged shall be repaired. When or where any direct or
indirect damages or injury are done to public or private property by, or on account of, any act,
omission, neglect, or misconduct in the execution of the work, or in consequence of the
nonexecution thereof, such property shall be restored to a condition similar and equal to that
existing before such damage or injury was done.

1.7 NOISE, AIR, AND WATER POLLUTION

All Federal laws concerning contamination of air and water shall be complied with. Contractor
shall comply with state, county, and municipal laws. Fouling or polluting the water will not be
permitted, and special precautions shall be taken to preserve water quality. Dust control
precautions shall be taken to preserve air quality. All work shall be conducted in accordance
with USEPA Water Quality Certification, Public Notice No. CENWS-OD-TS-NS-11, Quillayute
River Navigation Project Jetty Maintenance, La Push, Washington, dated 16 May 2001 (copy
attached at the end of this section).
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1.8 PROVISIONS FOR FISH CONSIDERATION

No toxic material or petroleum products shall be washed into or permitted to enter marine
waters. At all times in performing the work, steps shall be taken as required to prevent
interference or disturbance to safe passage to spawning areas of anadromous and other game
fish. Visual observation in the project area will be performed by the Contracting Officer and by
the Contractor. If any distressed or dead fish, or obvious signs of contamination such as oil
sheen or odor, are observed by the Contractor, he shall stop work and immediately notify the
Contracting Officer.

PARTS 2 AND 3 NOT USED
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— &‘ UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
; - , 1200 Bixth Avenue

Seattla, Washington 98101
Y e 20
Am0f BCO-083

~ Calonel Ralph H. Grawes, District Engineer
Seattle District, Corps of Enginears
P.0. Bax 3755
Seattle, Washington 98124-3755

ATTN: Mark Howard, Project Maneges

RE: WATER QUALITY CERTIFICATION - '
Quillnyute River Navigation Project Jetty Maintesanes, L Poch, Washimgton
Public Notice CENWS OD-TS-N3-11 (dated October 13, 2000)

Dear Colonel Graves:

Section 401 ufpummwmmccwmﬂqtﬁmmmasmmmus:wcmsof
&g‘nmnbuinwﬁﬂmﬁmhrh-mummdnmmﬁvﬁm.mmmnmy
discharges comply with applicable provisions of sections 301, 30Z, 303, 306, and 307 of the CWA. The
U.S. Environmentsl Protection Agency (BPA) provides cectification in any cage where a state has no
muthority to give such a certification (33 U.S.C. §1341(a)). Washington State Iacks josisdiction aver
mﬁﬁ&gmmningun?ﬂuﬂhn&nmﬂmﬁbﬂhnﬂx,h&iscmhﬂsnﬁ&nwlﬂmﬁﬁu .

smﬁcmmmmmjmmmmemmmbmmmm.
Maintenanss work on the jetty only and a start date of July 2001 ar: the main changes brought sboutby -
funding and envirommental constraints, respectively. Certification is grantad for the action, subject to the
attached project description, context, and conditions (Attachment}. Please noto this certification doez nat
exempt you from complianes with other requirements of the Quileate Indian Tribe ar ofher foderai, stats

. Gopies of this certification shall be kept on the job site and be readily available for reformes by
Corps of Engineers' mmmmmmmnm zod forspen, and
tribal, federal, state, and local government inspectoss, )

_If you have any questions connerning the content of this cegtification, pleass contact Justine Barten,
at (206) 553-4974, or Otto Moasbumeéz, at tZt_)G} 553-5198. '

Sincerdly,

B

Ebert Moare, Directar
Office of Beosystems and Commnifies

ce:  Quileute Indian Tribe (Katic Kreger); Olympic National Park (Steve Fradkin); Olympic Coast
National Marine Sanctuary (Mary Sus Brancato); USFWS (Fred Seavey); WDFW
(Anne Shaffer); Boology (Rick Vining)

Attachment

o1~ B4 ' &P rrintedon Recyeted Prper




QUILLAYUTE RIVER NAVIGATION FROJECT JETTY MAINTENANCE
WATER QUALITY CERTIFICATION CONDITIONS

1. Project Description

The objective of the proposed work is to perform maintanance to bring the jetey back o its
authorized height within anthorizad parameters of footprint, length, and side glope. Abthough no
new Public Notice (PN) has been issued, the Corps has scaled back the required work to incinds
jetty maintenance only at tiis time, rather than both jetty and dike repair. The jetty Hez on the left
bank {east sida) of the river mouth. The proposad work consists of placing about 31,000 (revised
from 40,000) tons of armor rock along approximately 950 fidet of jetty. 'I‘he.juttyhasdegmdsdtu
approximately +9 feet Msan Low Low Water (MLLW) in spots and will be restored to

approximately +15 feet MLLW, Work will begin after July 14, 2001 and be completed by
Septeniber 30, 2001.

IL Project Context '

The Navigational Project was authorized by the River and Harbor Act of July 3, 1930 and
modifisd in 1945 and 1954, The last major maintenance on the jetty and dike was in 1962 with
soms minor work on the jetty in 1979, The eastiest availabls information from the Corps that
relates to anthorized jetty plaps (footprint, length, width) is dated May 4, 1942 and
February 1957. Asthe]attyhasmmhdomth:mnhupmbahlymdmmmem :
beyond the authorized width. Where possible, displaced rock will be rehandled and placed on the
jatty to restore the cross section to its authorized dimensions. Using the 1942 and 1957 plans ac a
reference (and assuming that thoge plans show anthorized footprints), the 2001 constructed
maximum jetty width should not exceed 90 to 100 feet.

The Quillayute River supports several species of aalmon and trout (chinook sikmon is the most
important to the Cuileute Tribe). Trout species occasionelly present are steeihead and cutthroat
trout. The estuary also supports surf smekt and small numbers of many other fish species. A

Biological Assessment for the proposed jetty maintenance was prepared by the Corps in
November 2004}

HI. General Project Construction
a No mckshaﬂbaplancdautsidethapttyfnutpnntbnmdm&sas dcpmtedmﬂnpro_}wtplm
dated in 1942 and 1957, width not to exceed 90 to 100 feat.

b. Asmuch as possible of the required in-water wotk will be done on the outgoing or luw water -
ude

o. Access Lo jetty construction will be via motorized vehicles. The work will require small mck;s

Quillayuts River Navigation Project Jetty Maintenamce
WQC May 16, 2001
Attachment
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and/or aggregate materials be placed on top of the jetty to allow access to the most southem end.

Tbmmnmud:mmtphm&ommmmgthemdnmhthsmadmmndwﬂlbeh
coarsest allowable that still meets vehicle oparation neads.

d. Work in or near the Quillayute River shall be dooe so as to minimizs tarbidity, erosion, and
other water quality impacts.

e. Rock will be retrieved from outside the authorized footprint and rekeyed into the jetty

su'ucmm The Corps willpronda a0 estimate of the emount of rock retrieved and rekayed into
the structure.

f. No material may be stockpiled below ﬂmqrdinarylﬁghwﬂ:rlinadurhgmtmcﬁm.
' Beach vegetation shall be avoided as much as possible during construction and stockpiling,

h. Anydcbmmsﬂmgﬁummnsumnshﬂbcmﬁnmthnpmpmmhethmmd
preventadfmmemarmgu'ibulmdmtewm

i Fcﬂnmgmns&ucﬁnmthampumtmmdﬂongthampofﬂmjmyshuﬂdhcmde
impassable to motorized traffic, to prevent vehicls sccess on top of the jetty.

IV. Water Quality Compliance

Any in-weter work out of comphance with the provisions of this Certification, or conditions
ceuging distressed or dying fish, or any discharge of oil, fuel or chernicals into tribal or state
waters, of onto land with a potential for entry into tribal ox state watexs, is prohibited. If these,
oceur, the operator shall immediately take the following actions:

&, Cease operations

b. Assess the causge of the water quality problem and take apprnpriammsasumktu correct the
problem and/or prevent farthes snvironmental damage.

¢, In the event of finding distressed or dying fish, the operator shall collect water samples i the
affected area and, within the first hour of such conditions, maks every effort to have the water
saraples analyzed for dissolved oxygen. See also notification requirements in Section Vb.and

Section IX. EPA may raquire suchsmphnsandmlysashefom allowing the work to resume,

V. Spill Prevention and Control
3. In the event of discharge of oil, fuel, or chemicals into tribal or state waters, or onto land with a
potential for entry imo tribel or state waters, containment and cleamp efforts shall begim.-

immediately and be completed as soon 85 possible, taking precedence over normal work. Cleanup
shall include proper disposal of any spilled material and ysed cleannp materials.

Quillayutes River Navigation Project Jetty Maintenance
WQC My 16, 2001
Attachment 2

cloei—5




b. Spills into tribal or state waters, spills into land with a potentisl for entry into teibal or state
waters, Or other significant water quality impacts, shall be reported immadiately to Hcology's
Southwast Regional Office at (360) 407-6300, EPA. at (206)553-1263, the U.S, Coast Guard
{Quillayute Station) and ths Quileute Indian Tribe. Notification will include information on the
nature of the problem, and eny actions taken to correct the problem. -

c. Fuel hoses, ofl drams, ofl or fuel transfer valves and fittings, etc., shall be checked regularly for
drips and leaks, and shall be maintained and stored propetly to prevent spills into tribal or state
waters.

VL Mixing Zane and Applicable Water Qnality Standards

Lhmnabsmofumuappmpmummmmfmndjmmmm

. state waters will be applied, except a5 modified within & tepaporary dilation zone aadeﬁned below
{referenca 173-201A-140 WAC).

hhﬁﬁngmmsmb&m&nﬁmﬂmaﬂowformmmdmﬂmminwmwmy
standards in trihal waters mmediately adjacent to & pereitted project. A mixing zone Iocated 150
faet radial/ 300 feet downcurment from the immediate placemeant operation is considered .
reasonably sufficient to allow for temporary water quality excesdances, Within the mixing zone,
the Class AA standard for turbidity is waived; the Class AA standard of 7.0 mg/L for dissolved
oxygen may be exceedsd but shall not be caused to drop below 5.0 mg/L. AR other applicable
water quality standards shall remain in effect within the mixing zone and all water quahity -
standards ara to be met outside of the authorized mixing rone (reference 173-201A-030 WALC),

c. Themmngzonmsauthnmedfurthndmmnufmmmmmmphmammﬂmd
placement operations. However, the waiver of specified standards within the mixing zone is
mtaudedforbnefpemdsufum:(suchasafewhuurs)andmnutammmunntumedthuse '
standards for the entire duration of construction. In no ¢ase does this certification authorize.

degradation of water quality that significantly interferes with or becomes injurious ta
characteristic water uses of cauSes lun,g-term harm to the Quillayute estuary and adjacent watess.

VIL Constroction Timing Issnes
Construction work will begin after Iul:,r 14, 2001 and be completed by Eepte.mh&r a0, 2001

VIIII. General Condiﬂum '
a. ‘This certification does not exempt and is provisional ypon compliance with other statutes,

codes or requirements administered by the Quileute Tribe, or other federal, state, and local

b. This certification will cease to be valid if the project is constructed and/or cperated In & mannes
not consistent with the project description contained in the public natice for certification or 2s

Quillsyute River Navigation Project Jetty Matatenance
WQC May 16, 2001
Anachment 3
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indicated in EPA's understanding of changes planned sinee the public notice.

IX. Notification : - Coe
"EPA shall be notified at least 24 bours prior to the start of project construction. EPA must also
be notified of failure to comply with conditions of this WQC. Contact Justine Barton at (204)

553-4974. . '

X, Expiration and Amendment '

This certification is vatid through September 30, 2001, The centification date may be extended
beyond this date at the discretion of the U.S. Environmental Protection Agency. The contact
person for amendments, modifications, approvals, or any other changes to this certification is
Fustine Barton, Aquatic Resources Unit, Seattle Office (206) 553-4974 Fax (206) 553-1775.
Correspondence should be addressed by surface mail to BCO-083, 1200 6® Avenne, Scattle,
Washington 98101, ' :

E

Quillayute River Navigation Project Jetty Maintenance
WQUC May 16, 2001
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SECTION 01330
SUBMITTALS
PART 1 GENERAL
1.1 CONTROL AND SCHEDULING OF SUBMITTALS
1.1.1 Submittal Coordination Meeting

After the preconstruction conference and before any submittals are sent to the Contracting
Officer's Representative (COR), with the exception of Division 1 submittals, the contractor shall
meet with the COR to develop an approved preliminary submittal register, ENG Form 4288.
During the meeting all required items will be identified and grouped into three categories:

Government Approved (GA): Government approval is required for extensions of design, critical
materials, variations/deviations, an "or equal” decision, equipment whose compatibility with the
entire system must be checked, architectural items such as Color Charts/Patterns/Textures,
and other items as designated by the COR. Within the terms of the Contract Clause entitled
"Specifications and Drawings for Construction," these submittals will be acted on as "shop
drawings."

For Information Only (FIO): Submittals not requiring Government approval will be for information
only. These are items such as Installation Procedures, Certificates of compliance, Samples,
Qualifications, etc. Within the terms of the Contract Clause entitled "Specifications and
Drawings for Construction," these submittals will not be acted on as "shop drawings."

Those items that can be visually inspected by the contractor’'s Quality Control Representative
(CQC) on site or are provided to the Government other than with an ENG Form 4025: The items
that fall into this category shall remain on the register but shall not be submitted to the COR. For
these items, the “Classification” column on the submittal register shall remain blank.

1.1.2 Final Submittal Register

The final submittal register shall be coordinated with the progress schedule and submitted within
40 days of Notice to Proceed. In preparing the final document, adequate time (minimum of 30
days) shall be allowed for review and approval, and possible resubmittal of each item on the
register.

1.1.3 Submittal Register Updates

The Contractor's quality control representative shall review the listing at least every 30 days and
take appropriate action to maintain an effective system. Copies of updated or corrected listings
shall be submitted to the COR at least every 30 days in the quantity specified.

1.2 SUBMITTAL TYPES

Submittals required by the Contract Clauses and other non-technical parts of the contract are
not included in this section. These type of submittals shall be added to the register before or
during the submittal coordination meeting. Throughout these specifications submittals may be
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identified with the prefix "SD" (submittal data) followed by a number (category, i.e., data,
drawings, reports, etc.). This is for bookkeeping and record sorting in the system:

Data
Submittals which provide calculations, descriptions, or documentation regarding the work.
Drawings
Submittals which graphically show relationship of various components of the work, schematic
diagrams of systems, details of fabrication, layouts of particular elements, connections, and
other relational aspects of the work.
Instructions
Preprinted material describing installation of a product, system or material, including special
notices and material safety data sheets, if any, concerning impedances, hazards, and safety
precautions.

Schedules

Tabular lists showing location, features, or other pertinent information regarding products,
materials, equipment, or components to be used in the work.

Statements
A document, required of the contractor, or through the contractor from a subcontractor, supplier,
installer, or manufacturer to confirm the quality or orderly progression of a portion of the work by
documenting procedures, acceptability of methods or personnel, qualifications, or other quality
verifications.

Reports
Reports of inspections or tests, including analyses and interpretation of test results. Each report
shall be properly identified. Test methods used shall be identified and test results shall be
recorded.

Certificates
Statement signed by an official authorized to certify on behalf of the manufacturer that a product,
system or material meets specified requirements. The statement must be dated after the award
of this contract and state the contractor's name and address, project and location, and list
specific requirements which are being certified.

Samples

Fabricated and/or unfabricated physical examples of materials, products, and/or units of work as
complete units or as portions of units.

Records

Documentation to record compliance with technical or administrative requirements.
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Operation and Maintenance Manuals
Data which forms a part of an operation and maintenance manual.
1.3 APPROVED SUBMITTALS

The approval of submittals by the COR shall not be construed as a complete check, but will
indicate only that the general method of construction, materials, detailing and other information
are satisfactory. Approval will not relieve the Contractor of the responsibility for any error which
may exist. The contractor, under the CQC requirements of this contract, is responsible for the
dimensions and design of adequate connections, details, and satisfactory construction of all
work. After submittals have been approved by the COR, no resubmittal for the purpose of
substituting materials or equipment will be given consideration.

1.4 DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the COR and promptly furnish a corrected
submittal in the format and number of copies specified for the initial submittal. If the contractor
considers any correction indicated on the submittals to constitute a change to the contract,
written notice, as required under the Contract Clause entitled "Changes," shall be given to the
COR.

1.5 PAYMENT

Separate payment will not be made for submittals, and all costs associated therein shall be
included in the applicable unit prices or lump sum prices contained in the schedule. Payment
will not be made for any material or equipment which does not comply with contract
requirements.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION
3.1 GENERAL

Prior to submittal, all items shall be checked and approved by the contractor's CQC and each
item of the submittal shall be stamped, signed, and dated. Each respective transmittal form
(ENG Form 4025) shall be signed and dated by the CQC certifying that the accompanying
submittal complies with the contract requirements. This procedure applies to all submittals.
Submittals shall include items such as: Contractor's, manufacturer's, or fabricator's drawings;
descriptive literature including, but not limited to, catalog cuts, diagrams; operating charts or
curves; test reports; test cylinders; samples; O&M manuals including parts lists; certifications;
warranties and other such required items. Units of weights and measures used on all submittals
shall be the same as the contract drawings. Each submittal shall be complete and in sufficient
detail to allow ready determination of compliance with contract requirements. GA submittals
shall be scheduled and made prior to the acquisition of the material or equipment covered
thereby. The COR may request submittals in addition to those listed when deemed necessary
to adequately describe the work covered in the respective sections. The Contractor shall
maintain a complete and up-to-date file of all submittals/items on site for use by both the
Contractor and the Government.
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3.2 SUBMITTAL REGISTER (ENG Form 4288)

The Contractor shall approve all items listed on the submittal register. The ENG Form 4288
shall be created by the contractor using the submittal listings at the beginning of each
specification section prior to the submittal coordination meeting. During the submittal
coordination meeting, a preliminary submittal register will be created by annotating this Form
4288. When the final submittal register is submitted for approval, the Contractor shall complete
the column entitled “Item No.” and all data under “Contractor Schedule Dates” and return five
completed copies to the COR for approval. The Contractor shall review the list to ensure its
completeness and may expand general category listings to show individual entries for each item.
The numbers in column “Item No.” are to be assigned sequentially starting with "1" for each
specification section. DO NOT preassign transmittal numbers when preparing the submittal
register. When a conflict exists between the submittal register and a submittal requirement in
the technical sections, other than those submittals referenced in Paragraph 3.9: Field Test
Reports, the approved submittal register shall govern. The preliminary, and then the final
approved submittal register, will become the scheduling documents and will be updated monthly
and used to control submittals throughout the life of the contract. Names and titles of individuals
authorized by the Contractor to approve shop drawings shall be submitted to COR with the final
4288 form. Supplier or subcontractors certifications are not acceptable as meeting this
requirement.

3.3 SCHEDULING

Submittals covering component items forming a system, or items that are interrelated, shall be
coordinated and submitted concurrently. Certifications shall be submitted together with other
pertinent information and/or drawings. Additional processing time beyond 30 days, or number of
copies, may be shown by the COR on the submittal register attached in the “Remarks” column,
or may be added by the COR during the coordination meeting. No delays damages or time
extensions will be allowed for time lost due to the Contractor not properly scheduling and
providing submittals.

3.4 TRANSMITTAL FORM (ENG Form 4025)

Transmittal Form 4025 (sample at end of this section) shall be used for submitting both GA and
FIO submittals in accordance with the instructions on the reverse side of the form. Transmittal
numbers shall be assigned sequentially. Original 4025 forms shall be used (do not photo copy)
and will be furnished by the COR. These forms shall be filled in completely prior to submittal.
Special care shall be exercised to ensure proper listing of the specification paragraph and/or
sheet number of the contract drawings pertinent to the data submitted for each item. Each
submittal item shall be listed separately on the form, naming subcontractor, supplier, or
manufacturer, applicable specification paragraph number(s), drawing/sheet number, pay item
number, and any other information needed to identify the item, define its use, and locate it in the
work. One or more 4025 forms may be used per specification section, however, DO NOT
include more than one specification section per transmittal.

3.5 CROSS-REFERENCE (ENG FORM 4288/ENG FORM 4025)

To provide a cross-reference between the approved submittal register and transmittal forms, the
contractor shall record the "transmittal numbers" assigned when submitting items in column
“Transmittal No.” of the ENG FORM 4288. The item numbers in column “ltem No.” of submittal
register shall correspond to the item numbers on ENG Form 4025.
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3.6 SUBMITTAL PROCEDURE
3.6.1 General

Shop drawings with 4025 forms shall be submitted in the number of copies specified in
subparagraphs "Government Approved Submittals" and "Information Only Submittals," or as
indicated on the submittal register in the “Remarks” column. Submit a complete collated
“reviewers copy” with one 4025 form and attachments (not originals). The remaining copies (4
for GA, 2 for FIO) of 4025 forms and attachments shall not be collated. This would not apply to a
series of drawings.

3.6.2 Approval of Submittals by the Contractor

Before submittal to the COR, the Contractor shall review and correct shop drawings prepared by
subcontractors, suppliers, and itself, for completeness and compliance with plans and
specifications. The contractor shall not use red markings for correcting material to be
submitted. Red markings are reserved for COR’s use. Approval by the contractor shall be
indicated on each shop drawing by an approval stamp containing information as shown in this
section. Submittals not conforming to the requirements of this section will be returned to the
contractor for correction and resubmittal.

3.6.3 Variations

For submittals which include proposed variations requested by the Contractor, column “h” of
ENG Form 4025 shall be checked and the submittal shall be classified as GA, and submitted
accordingly. The Contractor shall set forth in writing the justification for any variations and
annotate such variations on the transmittal form in the REMARKS block. Variations are not
approved unless there is an advantage to the Government. The Government reserves the right
to rescind inadvertent approval of submittals containing unnoted variations.

3.6.4 Drawings

Each drawing shall be not more than 28 inches high by 40 inches wide, with a title block in lower
right hand corner and a 3 by 4 inch clear area adjacent. The title block shall contain the
subcontractor's or fabricator's name, contract number, description of item(s), bid item number,
and a revision block. Provide a blank margin of 3/4 inch at bottom, 2 inches at left, and 1/2 inch
at top and right. Where drawings are submitted for assemblies of more than one piece of
equipment or systems of components dependent on each other for compatible characteristics,
complete information shall be submitted on all such related components at the same time. The
contractor shall ensure that information is complete and that sequence of drawing submittal is
such that all information is available for reviewing each drawing. Drawings for all items and
equipment, of special manufacture or fabrication, shall consist of complete assembly and detail
drawings. All revisions after initial submittal shall be shown by number, date, and subject in
revision block.

3.6.4.1 Submittals Containing Drawings Larger than 11” by 17”
For GA submittals containing drawings larger that 11" by 17", one reproducible and one blue line
copy will be required to be submitted with five copies of the Form 4025. The marked-up

reproducible (and/or any review comments contained on the 8.5" by 11" page-size comment
sheet(s) at the Government's option) will be returned to the contractor upon review. Three
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copies of blue line drawings (generated from the reviewed reproducible) will be provided to the
Government within 10 days of contractor's receipt of the reviewed reproducible. The contractor
shall not incorporate approved work into the project until the Government has received the three
blue line copies. The contractor shall use the marked-up reproducible to make any additional
copies as needed. For FIO submittals, one reproducible and two blue copies shall be submitted
with the appropriate number of copies of ENG Form 4025.

3.6.5 Printed Material

All requirements for shop drawings shall apply to catalog cuts, illustrations, printed
specifications, or other data submitted, except that the 3 by 4 inch clear area adjacent to the title
block is not mandatory. Inapplicable portions shall be marked out and applicable items such as
model numbers, sizes, and accessories shall be indicated by arrow or highlighted.

3.7 SAMPLES REQUIRING LABORATORY ANALYSIS

See SECTION: 01450 CONTRACTOR QUALITY CONTROL for procedures and address for
samples requiring Government testing.

3.8 SAMPLES REQUIRING VISUAL INSPECTION

Samples requiring only physical inspection for appearance and suitability shall be coordinated
with the on-site Government quality assurance representative (QAR).

3.9 FIELD TEST REPORTS

Routine tests such as soil density, concrete deliveries, repetitive pressure testing shall be
delivered to the QAR with the daily Quality Control reports. See SECTION: 01451
CONTRACTOR QUALITY CONTROL.

3.10 CONTROL OF SUBMITTALS
The Contractor shall carefully control his procurement operations to ensure that each individual
submittal is made on or before the contractor scheduled submittal date shown on the approved
"Submittal Register."
3.11 GOVERNMENT APPROVED SUBMITTALS (GA)
The Contractor shall submit 5 copies of GA submittals with 5 corresponding 4025 forms. Upon
completion of GA submittal review, they will be marked with an action code, dated, and returned
to the contractor. See “Drawings” above for special instructions if drawings larger than 11
inches by 17 inches are used.
3.11.1 Processing of GA Submittals
Submittals will be reviewed and processed as follows:

a. Approved as Submitted (Action Code "A"): Shop drawings which can be approved

without correction will be stamped "Approved" and two copies will be returned to the contractor.
No resubmittal required.
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b. Approved Except as Noted (Action Code "B"): Shop drawings which have only minor
discrepancies will be annotated in red to indicate necessary corrections. Marked material will be
stamped "Approved Except as Noted" and two copies returned to the contractor for correction.
No resubmittal required.

c. Approved Except as Noted (Action Code "C"): Shop drawings which are incomplete or
require more than minor corrections will be annotated in red to indicate necessary corrections.
Marked material will be stamped "Approved Except as Noted - Resubmission Required" and two
copies returned to the contractor for correction. Resubmittal of only those items needing
correction required.

d. Disapproved (Action Code "E"): Shop drawings which are fundamentally in error, cover
wrong equipment or construction, or require extensive corrections, will be returned to the
contractor stamped "Disapproved.” An explanation will be furnished on the submitted material or
on ENG Form 4025 indicating reason for disapproval. Complete resubmittal required.

e. Resubmittal will not be required for shop drawings stamped "A" or "B" unless subsequent
changes are made by Contractor or a contract modification. For shop drawings stamped "C" or
"E," contractor shall make corrections required, note any changes by dating the revisions to
correspond with the change request date, and promptly resubmit the corrected material.
Resubmittals shall be associated with the “parent” by use of sequential alpha characters (for
example, resubmittal of transmittal 8 will be 8A, 8B, etc). Government costs incurred after the
first resubmittal may be charged to the contractor.

3.12 INFORMATION ONLY SUBMITTALS (FIO)

The Contractor shall submit three copies of data and four copies of ENG Form 4025. FIO
submittals will not be returned. Government approval is not required on FIO submittals. These
submittals will be used for information purposes. The Government reserves the right to require
the contractor to resubmit any item found not to comply with the Contract. This does not relieve
the contractor from the obligation to furnish material conforming to the plans and specifications
and will not prevent the COR from requiring removal and replacement if nonconforming material
is incorporated in the work. This does not relieve the contractor of the requirement to furnish
samples for testing by the Government laboratory or check testing by the Government in those
instances where the technical specifications so prescribe.

3.12.1 Processing of FIO Submittals

FIO submittals shall be submitted prior to delivery of the material or equipment to the job site.
ENG Form 4025 shall be marked with the words "contractor approved - information copy only" in
the REMARKS block of the form. Submittals will be monitored and spot checks made. When
such checks indicate noncompliance, the contractor will be notified by the same method used
for GA submittals. Resubmittal of nonconforming FIO submittals shall be reclassified GA and
shall be in five copies.
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3.13 CONTRACTOR APPROVAL STAMP

The stamp used by the contractor on the submittal data to certify that the submittal meets
contract requirements shall be similar to the following:

CONTRACTOR:

CONTRACT NUMBER

CONTRACTORS REVIEW STAMP

TRANSMITTAL NUMBER
MAXIMUM SIZE:

ITEM NUMBER

3 INCHES BY 3 INCHES
SPECIFICATION SECTION

PARAGRAPH NUMBER

APPROVED AS SUBMITTED

APPROVED WITH CORRECTIONS AS
NOTED

SIGNATURE:

TITLE:
DATE
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1 GENERAL
1.1 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The
publications are referred to in the text by basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1999b) Minimum Requirements for Agencies Engaged
in the Testing and/or Inspection of Soil and Rock as
Used in Engineering Desigh and Construction

ASTM E 329 (1998a) Agencies Engaged in the Testing and/or
Inspection of Materials Used in Construction

1.2 PAYMENT

Separate payment will not be made for providing and maintaining an effective Quality Control
program, and all costs associated therewith shall be included in the applicable unit prices or
lump-sum prices contained in the Bidding Schedule.

1.3 LABORATORY VALIDATION

The testing laboratory shall be validated by Corps of Engineers Material Testing Center (MTC)
for all tests required by contract. See paragraph 3.7 TESTS.

PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION
3.1 GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and maintain an effective
guality control system in compliance with the Contract Clause titled "Inspection of
Construction." The quality control system shall consist of plans, procedures, and organization
necessary to produce an end product which complies with the contract requirements. The
system shall cover all construction operations, both onsite and offsite, and shall be keyed to
the proposed construction sequence. The site project superintendent will be held responsible
for the quality of work on the job and is subject to removal by the Contracting Officer for non-
compliance with quality requirements specified in the contract. The site project superintendent
in this context shall be the highest level manager responsible for overall construction activities
at the site, including quality and production. The site project superintendent shall maintain a
physical presence at the site at all times, except as otherwise acceptable to the Contracting
Officer, and shall be responsible for all construction and construction related activities at the
site.
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3.2 QUALITY CONTROL PLAN
3.2.1 General

The Contractor shall furnish for review by the Government, not later than 10 days after receipt
of notice to proceed, the Contractor Quality Control (CQC) Plan proposed to implement the
requirements of the Contract Clause titled "Inspection of Construction.” The plan shall identify
personnel, procedures, control, instructions, test, records, and forms to be used. The
Government will consider an interim plan for the first 60 days of operation. Construction will
be permitted to begin only after acceptance of the CQC Plan or acceptance of an interim plan
applicable to the particular feature of work to be started. Work outside of the features of work
included in an accepted interim plan will not be permitted to begin until acceptance of a CQC
Plan or another interim plan containing the additional features of work to be started.

3.2.2 Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all construction operations,
both onsite and offsite, including work by subcontractors, fabricators, suppliers, and
purchasing agents:

a. A description of the quality control organization, including a chart showing lines of
authority and acknowledgment that the CQC staff shall implement the three phase
control system for all aspects of the work specified. The staff shall include a CQC
System Manager who shall report to the project manager. If the project manager
and project superintendent is the same person, the CQC System Manager shall
report to someone higher in the Contractor’s organization than the project manager.

b. The name, qualifications (in resume format), duties, responsibilities, and authorities
of each person assigned a CQC function.

c. A copy of the letter to the CQC System Manager signed by an authorized official of
the firm which describes the responsibilities and delegates sufficient authorities to
adequately perform the functions of the CQC System Manager, including authority
to stop work which is not in compliance with the contract. The CQC System
Manager shall issue letters of direction to all other various quality control
representatives outlining duties, authorities, and responsibilities. Copies of these
letters shall also be furnished to the Government.

d. Procedures for scheduling, reviewing, certifying, and managing submittals, including
those of subcontractors, offsite fabricators, suppliers, and purchasing agents.
These procedures shall be in accordance with Section 01330 SUBMITTAL
PROCEDURES.

e. Control, verification, and acceptance testing procedures for each specific test to
include the test name, specification paragraph requiring test, feature of work to be
tested, test frequency, and person responsible for each test. Laboratory facilities will
be validated by the Corps of Engineers Material Testing Center and approved by the
Contracting Officer.

f.  Procedures for tracking preparatory, initial, and follow-up control phases and
control, verification, and acceptance tests including documentation.
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g. Procedures for tracking construction deficiencies from identification through
acceptable corrective action. These procedures shall establish verification that
identified deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  Alist of the definable features of work. A definable feature of work is a task which is
separate and distinct from other tasks, has separate control requirements, and may
be identified by different trades or disciplines, or it may be work by the same trade in
a different environment. Although each section of the specifications may generally
be considered as a definable feature of work, there are frequently more than one
definable features under a particular section. This list will be agreed upon during the
coordination meeting.

3.2.3 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of construction. Acceptance
is conditional and will be predicated on satisfactory performance during the construction. The
Government reserves the right to require the Contractor to make changes in his CQC Plan
and operations including removal of personnel, as necessary, to obtain the quality specified.

3.2.4 Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the Contracting Officer in writing
of any proposed change. Proposed changes are subject to acceptance by the Contracting
Officer.

3.3 COORDINATION MEETING

Atfter the Preconstruction Conference, before start of construction, and prior to acceptance by
the Government of the CQC Plan, the Contractor shall meet with the Contracting Officer or
Authorized Representative and discuss the Contractor's quality control system. The CQC
Plan shall be submitted for review a minimum of 5 calendar days prior to the Coordination
Meeting. During the meeting, a mutual understanding of the system details shall be
developed, including the forms for recording the CQC operations, control activities, testing,
administration of the system for both onsite and offsite work, and the interrelationship of
Contractor's Management and control with the Government's Quality Assurance. Minutes of
the meeting shall be prepared by the Government and signed by both the Contractor and the
Contracting Officer. The minutes shall become a part of the contract file. There may be
occasions when subsequent conferences will be called by either party to reconfirm mutual
understandings and/or address deficiencies in the CQC system or procedures which may
require corrective action by the Contractor.

3.4 QUALITY CONTROL ORGANIZATION
3.4.1 Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and sufficient
number of additional qualified personnel to ensure safety and contract compliance. The
Safety and Health manager shall receive direction and authority from the CQC System
manager and shall serve as a member of the CQC staff. The Contractor shall provide a CQC
organization which shall be at the site at all times during progress of the work and with
complete authority to take any action necessary to ensure compliance with the contract. All
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CQC staff members shall be subject to acceptance by the Contracting Officer. The
Contractor shall provide adequate office space , filing systems and other resources as
necessary to maintain an effective and fully functional CQC organization. Complete records of
all letters, material submittals, shop drawings submittals, schedules and all other project
documentation shall be promptly furnished to the CQC organization by the Contractor. The
CQC organization shall be responsible to maintain these documents and records at the site at
all times, except as otherwise acceptable to the Contracting Officer.

3.4.2 CQC System Manager

The Contractor shall identify as CQC System Manager an individual within the onsite work
organization who shall be responsible for overall management of CQC and have the authority
to act in all CQC matters for the Contractor. The CQC System Manager shall be a graduate
engineer, graduate architect, or a graduate of construction management, with a minimum of 5
years construction experience on construction similar to this contract or a construction person
with a minimum of 10 years in related work. This CQC System Manager shall be on the site at
all times during construction and shall be employed by the prime Contractor. The CQC
System Manager shall be assigned as System Manager but may have duties as project
superintendent in addition to quality control. An alternate for the CQC System Manager shall
be identified in the plan to serve in the event of the System Manager's absence. The
requirements for the alternate shall be the same as for the designated CQC System Manager.

3.4.3 Additional Requirement

In addition to the above experience education requirements the CQC System Manager shall
have completed the course entitled "Construction Quality Management For Contractors”. This
course is periodically offered at AGC offices throughout the state of Washington and Oregon.

3.4.4 Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. When it is necessary
to make changes to the CQC staff, the Contractor shall revise the CQC Plan to reflect the
changes and submit the changes to the Contracting Officer for acceptance.

3.5 SUBMITTALS AND DELIVERABLES

Submittals shall be made as specified in Section 01330 SUBMITTAL PROCEDURES. The
CQC organization shall be responsible for certifying that all submittals are in compliance with
the contract requirements. All Contractor forms for submitting test results are subject to
Contracting Officer approval.

3.6 CONTROL
Contractor Quality Control is the means by which the Contractor ensures that the
construction, to include that of subcontractors and suppliers, complies with the requirements
of the contract. At least three phases of control shall be conducted by the CQC System
Manager for each definable feature of work as follows:

3.6.1 Preparatory Phase
This phase shall be performed prior to beginning work on each definable feature of work, after

all required plans/documents/materials are approved/accepted, and after copies are at the
work site. This phase shall include:
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3.6.2

A review of each paragraph of applicable specifications, reference codes, and
standards. A copy of those sections of referenced codes and standards applicable
to that portion of the work to be accomplished in the field shall be made available by
the Contractor at the preparatory inspection. These copies shall be maintained in
the field and available for use by Government personnel until final acceptance of the
work.

A review of the contract drawings.

A check to assure that all materials and/or equipment have been tested, submitted,
and approved.

Review of provisions that have been made to provide required control inspection
and testing.

Examination of the work area to assure that all required preliminary work has been
completed and is in compliance with the contract.

A physical examination of required materials, equipment, and sample work to
assure that they are on hand, conform to approved shop drawings or submitted
data, and are properly stored.

A review of the appropriate activity hazard analysis to assure safety requirements
are met.

Discussion of procedures for controlling quality of the work including repetitive
deficiencies. Document construction tolerances and workmanship standards for
that feature of work.

A check to ensure that the portion of the plan for the work to be performed has been
accepted by the Contracting Officer.

Discussion of the initial control phase.

The Government shall be notified at least 48 hours in advance of beginning the
preparatory control phase. This phase shall include a meeting conducted by the
CQC System Manager and attended by the superintendent, other CQC personnel
(as applicable), and the foreman responsible for the definable feature. The results
of the preparatory phase actions shall be documented by separate minutes
prepared by the CQC System Manager and attached to the daily CQC report. The
Contractor shall instruct applicable workers as to the acceptable level of
workmanship required in order to meet contract specifications.

Initial Phase

This phase shall be accomplished at the beginning of a definable feature of work. The
following shall be accomplished:

A check of work to ensure that it is in full compliance with contract requirements.
Review minutes of the preparatory meeting.
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b. Verify adequacy of controls to ensure full contract compliance. Verify required
control inspection and testing.

c. Establish level of workmanship and verify that it meets minimum acceptable
workmanship standards. Compare with required sample panels as appropriate.

d. Resolve all differences.

e. Check safety to include compliance with and upgrading of the safety plan and
activity hazard analysis. Review the activity analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of beginning the initial
phase. Separate minutes of this phase shall be prepared by the CQC System
Manager and attached to the daily CQC report. Exact location of initial phase shall
be indicated for future reference and comparison with follow-up phases.

g. The initial phase should be repeated for each new crew to work onsite, or any time
acceptable specified quality standards are not being met.

3.6.3 Follow-up Phase

Daily checks shall be performed to assure control activities, including control testing, are
providing continued compliance with contract requirements, until completion of the particular
feature of work. The checks shall be made a matter of record in the CQC documentation.
Final follow-up checks shall be conducted and all deficiencies corrected prior to the start of
additional features of work which may be affected by the deficient work. The Contractor shall
not build upon nor conceal non-conforming work.

3.6.4 Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same definable features of
work if the quality of on-going work is unacceptable, if there are changes in the applicable
CQC staff, onsite production supervision or work crew, if work on a definable feature is
resumed after a substantial period of inactivity, or if other problems develop.

3.7 TESTS
3.7.1 Testing Procedure

The Contractor shall perform specified or required tests to verify that control measures are
adequate to provide a product which conforms to contract requirements, see Table 1 —
Minimum Testing, attached at the end of this specification section. Contractor shall submit all
materials test reports on forms standard to industry standards such as ACIl, ASTM and
AASHTO or with laboratory accreditation forms such as AALA, NIST or NVLAP. Upon request,
the Contractor shall furnish to the Government duplicate samples of test specimens for
possible testing by the Government. Testing includes operation and/or acceptance tests
when specified. The Contractor shall procure the services of a Corps of Engineers validated
testing laboratory or establish a testing laboratory at the project site which can be validated by
the Corps of Engineers in advance of any and all required testing; and in addition, submit proof
of validation for approval. The Contractor shall perform the following activities and record and
provide the following data:

a. Verify that testing procedures comply with contract requirements.
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Verify that facilities and testing equipment are available and comply with testing
standards.

Check test instrument calibration data against certified standards.

Verify that recording forms and test identification control number system, including
all of the test documentation requirements, have been prepared.

Results of all tests taken, both passing and failing tests, shall be recorded on the
CQC report for the date taken. Specification paragraph reference, location where
tests were taken, and the sequential control number identifying the test shall be
given. If approved by the Contracting Officer, actual test reports may be submitted
later with a reference to the test number and date taken. An information copy of
tests performed by an offsite or commercial test facility shall be provided directly to
the Contracting Officer. Failure to submit timely test reports as stated may result in
nonpayment for related work performed and disapproval of the test facility for this
contract.

3.7.2 Testing Laboratories

a. Validation

The testing laboratory shall be validated by the Corps of Engineers Materials Testing
Center (MTC) for all tests required by the contract prior to the performance of any
such testing. The validation of a laboratory is site specific and cannot be transferred
or carried over to a facility at a different location. Any and all costs associated with
this Government laboratory validation shall be borne by the laboratory and/or the
Contractor. Validation of a laboratory is not granted for the entire laboratory activity,
but only for the specific procedures requested by the inspected laboratory. The
inspected laboratory has full choice of the procedures to be inspected except that
the Quality Assurance portion of ASTM E 329 is mandatory to be inspected.

(1) Validation Procedures

Validation of a laboratory may consist of either an inspection or audit as defined
herein. Validation of all material testing laboratories shall be performed by the MTC.
Validation may be accomplished by one of the following processes:

(a) Inspection. Inspection shall be performed by the MTC in accordance with
American Society for Testing and Materials (ASTM) standards E329 and D3740.

(b) Audit. A laboratory may be validated by auditing if it has been accredited by the
Concrete and Cement Reference Laboratory (CCRL) or AASHTO Materials
Reference Laboratory (AMRL) within the past two years in accordance with ASTM
E329. Audit shall be performed by the MTC. Inspection by MTC may be required
after auditing if one or more of the critical testing procedures required in the project
specification were not included in the CCRL or AMRL inspection report or if there is
any concern that the laboratory may not be able to provide required services.

b. Standards of Acceptability
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(1) Aggregate, concrete, bituminous materials, soil, and rock. Laboratories for
testing aggregate, concrete, bituminous materials, soil, and rock shall be validated
for compliance with ASTM E 329, Engineer Manual (EM) 1110-2-1906, or project
specifications, as applicable.

(2) Water, sediment, and other samples. Laboratories engaged in analysis of water,
sediment, and other samples for chemical analysis shah be inspected to assure
that they have the capability to perform analyses and quality control procedures
described in references in Appendix A as appropriate. The use of analytical
methods for procedures not addressed in these references will be evaluated by the
CQAB for conformance with project or program requirements.

(3) Steel and other construction materials, Laboratories testing steel and other
construction materials shall be validated for capabilities to perform tests required by
project requirements and for compliance with ASTM E329.

c. Validation Schedule

(1) For all contracted laboratories and project Quality Assurance (QA) laboratories
testing aggregate, concrete, bituminous materials, soils, rock, and other
construction materials, an initial validation shall be performed prior to performance
of testing and at least every two (2) years thereafter.

(2) Laboratories performing water quality, wastewater, sludge, and sediment testing
shall be approved at an interval not to exceed eighteen (18) months.

(3) All laboratories shall be revalidated at any time at the discretion of the Corps of
Engineers when conditions are judged to differ substantially from the conditions
when last validated.

d. Validation Process

If a validated laboratory is unavailable or the Contractor selects to use a laboratory which
has not been previously validated, Contractor shall coordinate with Corps of Engineers
Material Testing Center (MTC) to obtain validation and pay all associated costs. Point of
contact at MTC is Daniel Leavell, telephone (601) 634-2496, fax (601) 634-4656, email
daniel.a.leavell@erdc.usace.army.mil, at the following address:

U.S. Army Corps of Engineers
Materials Testing Center
Waterways Experiment Station
3909 Hall Ferry Road
Vicksburg, MS 39180-6199

Procedure for Corps of Engineers validation, including qualifications and inspection/audit
request forms are available at the MTC web site:

http://www.wes.army.mil/SL/MTC/mtc.htm

Contractor shall coordinate directly with the MTC to obtain validation. Contractor is
cautioned the validation process is complicated and lengthy, may require an onsite
inspection by MTC staff, correction of identified deficiencies, and the submittal and
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approval of significant documentation. Estimate a minimum of 60 days to schedule an
inspection/submittal and receive a validation. Cost of onsite inspections is $2500 plus
travel time and cost from Vicksburg MS. Cost of audits is $1500. If an onsite inspection
is required following an audit, the cost of the inspection shall be $1500 plus travel time
and cost. The Contractor will be invoiced for actual travel costs and shall submit
payment direct to the MTC made payable to the ERDC Finance and Accounting Officer
prior to the scheduling of the inspection and/or audit. The Contractor shall copy the
Contracting Officer of all correspondence and submittals to the MTC for purposes of
laboratory validation.

3.7.3 Onsite Laboratory

The Government reserves the right to utilize the Contractor's control testing laboratory and
equipment to make assurance tests and to check the Contractor's testing procedures,
techniques, and test results at no additional cost to the Government.

3.7.4 Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be borne by the Contractor.
Samples of materials for test verification and acceptance testing by the Government shall be
delivered to the Corps of Engineers Division Laboratory, f.0.b., at the following address:

U.S. Army Corps of Engineers

Materials Testing Center

Waterways Experiment Station

3909 Hall Ferry Road

Vicksburg, MS 39180-6199

Phone: (601) 634-2496 or (601) 634-3261

ATTN: Project , Contract Number

Coordination for each specific test, exact delivery location and dates will be made through the
Area Office. If samples are scheduled to arrive at the laboratory on a weekend (after 1700
Friday through Sunday) notify the laboratory at least 24 hours in advance at (601) 634-2496 to
arrange for delivery.

3.8 COMPLETION INSPECTION

3.8.1 Punch-Out Inspection

Near the completion of all work or any increment thereof established by a completion time
stated in the Special Clause entitled "Commencement, Prosecution, and Completion of
Work," or stated elsewhere in the specifications, the CQC System Manager shall conduct an
inspection of the work and develop a punch list of items which do not conform to the approved
drawings and specifications. Such a list of deficiencies shall be included in the CQC
documentation, as required by paragraph DOCUMENTATION below, and shall include the
estimated date by which the deficiencies will be corrected. The CQC System Manager or
staff shall make a second inspection to ascertain that all deficiencies have been corrected.
Once this is accomplished, the Contractor shall notify the Government that the facility is ready
for the Government Pre-Final inspection.
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3.8.2 Pre-Final Inspection

The Government will perform this inspection to verify that the facility is complete and ready to
be occupied. A Government Pre-Final Punch List may be developed as a result of this
inspection. The Contractor's CQC System Manager shall ensure that all items on this list
have been corrected before notifying the Government so that a Final inspection with the
customer can be scheduled. Any items noted on the Pre-Final inspection shall be corrected in
a timely manner. These inspections and any deficiency corrections required by this paragraph
shall be accomplished within the time slated for completion of the entire work or any particular
increment thereof if the project is divided into increments by separate completion dates.

3.8.3 Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the superintendent or other
primary management person, and the Contracting Officer's Representative shall be in
attendance at this inspection. Additional Government personnel including, but not limited to,
those from Base/Post Civil Facility Engineer user groups, and major commands may also be
in attendance. The final acceptance inspection will be formally scheduled by the Contracting
Officer based upon results of the Pre-Final inspection. Notice shall be given to the Contracting
Officer at least 14 days prior to the final acceptance inspection and shall include the
Contractor's assurance that all specific items previously identified to the Contractor as being
unacceptable, along with all remaining work performed under the contract, will be complete
and acceptable by the date scheduled for the final acceptance inspection. Failure of the
Contractor to have all contract work acceptably complete for this inspection will be cause for
the Contracting Officer to bill the Contractor for the Government's additional inspection cost in
accordance with the contract clause titled "Inspection of Construction".

3.9 DOCUMENTATION
The Contractor shall maintain current records providing factual evidence that required quality
control activities and/or tests have been performed. These records shall include the work of
subcontractors and suppliers and shall be on an acceptable form that includes, as a
minimum, the following information:
a. Contractor/subcontractor and their area of responsibility.
b. Operating plant/equipment with hours worked, idle, or down for repair.
c. Work performed each day, giving location, description, and by whom. When
Network Analysis (NAS) is used, identify each phase of work performed each day by
NAS activity number.
d. Test and/or control activities performed with results and references to
specifications/drawings requirements. The control phase should be identified

(Preparatory, Initial, Follow-up). List deficiencies noted along with corrective action.

e. Quantity of materials received at the site with statement as to acceptability, storage,
and reference to specifications/drawings requirements.

f.  Submittals reviewed, with contract reference, by whom, and action taken.

g. Off-site surveillance activities, including actions taken.
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h. Job safety evaluations stating what was checked, results, and instructions or
corrective actions.

i.  Instructions given/received and conflicts in plans and/or specifications.
j.  Contractor's verification statement.

These records shall indicate a description of trades working on the project; the number of
personnel working; weather conditions encountered; and any delays encountered. These
records shall cover both conforming and deficient features and shall include a statement that
equipment and materials incorporated in the work and workmanship comply with the contract.
The original and one copy of these records in report form shall be furnished to the Government
daily within 24 hours after the date covered by the report, except that reports need not be
submitted for days on which no work is performed. As a minimum, one report shall be
prepared and submitted for every 7 days of no work and on the last day of a no work period.
All calendar days shall be accounted for throughout the life of the contract. The first report
following a day of no work shall be for that day only. Reports shall be signed and dated by the
CQC System Manager. The report from the CQC System Manager shall include copies of
test reports and copies of reports prepared by all subordinate quality control personnel.

3.10 SAMPLE FORMS
Sample forms are attached at the end of this specification section.
3.11 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with the
foregoing requirements. The Contractor shall take immediate corrective action after receipt of
such notice. Such notice, when delivered to the Contractor at the work site, shall be deemed
sufficient for the purpose of notification. If the Contractor fails or refuses to comply promptly,
the Contracting Officer may issue an order stopping all or part of the work until satisfactory
corrective action has been taken. No part of the time lost due to such stop orders shall be
made the subject of claim for extension of time or for excess costs or damages by the
Contractor.
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(sample of typical Contractor's Daily Report)
DAILY CONSTRUCTION QUALITY CONTROL REPORT

Contract Number: Date: Rpt. No.

Contract Title: Location:

Weather: Clear  P.Cloudy  Cloudy  Rainfall (% of workday)
Temperature during workday: High degrees F. Low ___ degrees F.

1. WORK PERFORMED BY CONTRACTOR/SUBCONTRACTOR(S):
Contractor Name No. of Workers Crafts/Hours Work performed

2. EQUIPMENT DATA:
Type, Size, Etc. Owned/Rented Hours Used Hours Standby
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3. QUALITY CONTROL INSPECTIONS AND RESULTS: (Include a description of preparatory,
initial, and/or follow up inspections or meetings; check of subcontractors work and materials
delivered to the site compared to submittals and/or specifications; comments on the proper
storage of materials; include comments on corrective actions to be taken):

4. QUALITY CONTROL TESTING AND RESULTS (comment on tests and attach test reports):

5. DAILY SAFETY INSPECTIONS (Include comments on new hazards to be added to the
Hazard Analysis and corrective action of any safety issues):

6. REMARKS (Include conversations with or instructions from the Government representatives;
delays of any kind that are impacting the job; conflicts in the contract documents; comments on
change orders; environmental considerations; etc.):

CONTRACTOR'S VERIFICATION: The above report is complete and correct. All material,
equipment used, and work performed during this reporting period are in compliance with the
contract documents except as noted above.

CONTRACTOR QC REPRESENTATIVE
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(Sample of Typical Contractor's Test Report)
TEST REPORT

STRUCTURE OR BUILDING

CONTRACT NO.

DESCRIPTION OF ITEM, SYSTEM, OR PART OF SYSTEM TESTED:

DESCRIPTION OF TEST:

NAME AND TITLE OF PERSON IN CHARGE OF PERFORMING TESTS FOR THE
CONTRACTOR:

NAME

TITLE

SIGNATURE

| HEREBY CERTIFY THAT THE ABOVE DESCRIBED ITEM, SYSTEM, OR PART OF SYSTEM
HAS BEEN TESTED AS INDICATED ABOVE AND FOUND TO BE ENTIRELY SATISFACTORY
AS REQUIRED IN THE CONTRACT SPECIFICATIONS.

SIGNATURE OF CONTRACTOR
QUALITY CONTROL INSPECTOR

DATE

REMARKS

END OF SECTION
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SECTION 01501

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 GENERAL
1.1 AVAILABILITY OF UTILITY SERVICES
1.1.1 Water and Electricity

The Contractor shall be responsible for providing its own water, electricity.
and telephone.

1.2 SANITARY PROVISIONS

Contractor shall provide sanitary accommodations for the use of employees as may be
necessary and shall maintain accommodations approved by the Contracting Officer and shall
comply with the requirements and regulations of the State Health Department, County
Sanitarian, or other authorities having jurisdiction.

1.3 TEMPORARY ELECTRIC WIRING
1.3.1 Temporary Power and Lighting

The Contractor shall provide construction power facilities in accordance with the safety
requirements of the National Electric Code NFPA No. 70 and the SAFETY AND HEALTH
REQUIREMENTS MANUAL EM 385-1-1. The Contractor, or its delegated subcontractor, shall
enforce the safety requirements of electrical extensions for the work of subcontractors. Work
shall be accomplished by skilled electrical tradesmen.

1.3.2 Construction Equipment

In addition to the requirements of SAFETY AND HEALTH REQUIREMENTS MANUAL,

EM 385-1-1, temporary wiring conductors installed for operation of construction tools and
equipment shall be either Type TW or THW contained in metal raceways, or shall be hard usage
or extra hard usage multiconductor cord. Temporary wiring shall be secured above the ground
or floor in a workmanlike manner and shall not present an obstacle to persons or equipment.
Open wiring may only be used outside of buildings, and then only in accordance with the
provisions of the National Electric Code.

1.3.3 Submittals
Submit detailed drawings of temporary power connections to the COR. Drawings shall include,

but not be limited to, main disconnect, grounding, service drops, service entrance conductors,
feeders, GFCI'S, and all site trailer connections.
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1.4 FIRE PROTECTION

During the construction period, the Contractor shall provide fire extinguishers in accordance
with the safety requirements of the SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-
1-1, SEP 96. The Contractor shall remove the fire extinguishers at the completion of
construction.

1.5 HOUSEKEEPING AND CLEANUP

Pursuant to the requirements of Clause CLEANING UP and Clause ACCIDENT PREVENTION,
of the CONTRACT CLAUSES, the Contractor shall assign sufficient personnel to insure
compliance. The Contractor shall submit a detailed written plan for implementation of this
requirement. The plan will be presented as part of the preconstruction safety plan and will
provide for keeping the total construction site, structures, and accessways free of debris and
obstructions at all times. Work will not be allowed in those areas that, in the opinion of the
Contracting Officer, have unsatisfactory cleanup and housekeeping at the end of the preceding
day's normal work shift. At least once each day all areas shall be checked by the Quality Control
person of the Contractor and the findings recorded on the Quality Control Daily Report. In
addition, the Quality Control person shall take immediate action to insure compliance with this
requirement. Housekeeping and cleanup shall be assigned by the Contractor to specific
personnel. The name(s) of the personnel shall be available at the project site.

1.6 PROJECT SIGN

Contractor shall provide one project identification sign and one safety performance sign in
accordance with conditions hereinafter specified and layout shown on drawings attached at end
of this section, except Corps communication mark will be Government furnished. Corps
communication mark shall be secured with galvanized screws. All lettering shall be block type,
upper case. Letters shall be painted black on white background using exterior-type paint. Sign
shall be maintained in excellent condition throughout life of job. Project sign shall be located as
directed. Upon completion of project, sign shall be removed and shall remain the property of
Contractor except Corps communication mark will remain property of the Government.

1.7 HARD HAT SIGNS

The Contractor shall provide 24 x 24 inch square Hard Hat Area signs at each entry to the project
or work area as directed by the Contracting Officer. A minimum of two signs will be required.
Signs shall be in accordance with the sketch at the end of this section.

1.8 STORAGE AND WORK AREAS (STAGING AREAS)

Staging areas shall be located at the sewage treatment facility and/or within the project
boundary, as designated by the Contracting Officer. Contractor shall be responsible for
obtaining the safety and security of temporary stockpile areas (see Section 02480, paragraph
3.6). After construction period is completed Contractor shall restore staging and temporary
stockpile areas to their original condition.
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1.9 FIELD OFFICE TRAILER

The Contractor shall furnish a trailer or other suitable accommodations approved by the
Contracting Officer. Minimum accommaodations shall contain approximately 300 square feet, in
a location designated by and for the use of the Contracting Officer. The trailer shall be furnished
with two desks. Two chairs and one stool shall be furnished. A wall locker shall be furnished
which is suitable for hanging coats and rain gear and as general storage. The building shall have
two windows and shall have a door with a lock set with two keys. Each window shall have not
less than 6 square feet of glass area, and the door shall be 2 feet, 8 inches wide by 6 feet, 8
inches high. Contractor shall provide a ten pound, multipurpose, dry chemical fire extinguisher,
rated for type A, B, and C fires. Extinguisher shall be mounted at a strategic location,
coordinated with the Contracting Officer. The Contractor shall furnish and maintain adequate
electric lights and wall outlets, heat, air-conditioning, and drinking water for the building, and shall
perform any necessary maintenance and disposal of waste to the building. Suitable enclosed
sanitary toilet shall be furnished. Contractor shall be responsible for installing all utility hookups,
tie downs, skirting, slabs, foundations, steps and landings as necessary to meet all local, county,
state and federal codes and regulations. The trailer will remain property of the Contractor and
shall be removed from the site upon completion of the project.

PART 2 PRODUCTS AND PART 3 EXECUTION (NOT APPLICABLE)
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SECTION 01702

AS BUILT RECORDS AND DRAWINGS

PART 1 GENERAL
1.1 SUBMITTALS

Data listed in PART 3 of this section shall be submitted in accordance with section 01330
SUBMITTAL PROCEDURES. Due dates shall be as indicated in applicable paragraphs and all
submittals shall be completed before final payment will be made.

PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION

3.1 AS-BUILT DATA

3.1.1 General

The Contractor shall keep at the construction site a complete set of prints of the contract
drawings. During construction, these prints shall be marked to show all deviations in actual
construction from the contract drawings. The color red shall be used to indicate all additions and
green to indicate all deletions. The drawings shall show the following information but not be
limited thereto:

All changes or modifications from the original design and from the final inspection.

These deviations shall be shown in the same general detail utilized in the contract drawings.
Marking of the prints shall be pursued continuously during construction to keep them up to date.
In addition, the Contractor shall maintain full size marked-up drawings, survey notes, sketches,
nameplate data, pricing information, description, and serial numbers of all installed equipment.
This information shall be maintained in a current condition at all times until the completion of the
work. The resulting field-marked prints and data shall be referred to and marked as "As-Built
Field Data," and shall be used for no other purpose. They shall be made available for inspection
by the Contracting Officer's representative whenever requested during construction and shall be
jointly inspected for accuracy and completeness by the Contracting Officer's representative and
a responsible representative of the Contractor prior to submission of each monthly pay estimate.
Failure to keep the As-Built Field Data (including Equipment-in-Place lists) current shall be
sufficient justification to withhold a retained percentage from the monthly pay estimate.

3.1.2 Submittal of the As-Built Field Data

The As-Built Field Data shall be submitted to the Contracting Officer for review and approval a
minimum of 15 calendar days after the date of final inspection. If review of the as-built drawings
reveals errors and/or omissions, the drawings will be returned to the Contractor for corrections.
The Contractor shall make all corrections and return the drawings to the Contracting Officer
within 7 calendar days of receipt.
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3.1.3 Final as-built drawings will be prepared by the Government, using the as-built field data
supplied by the Contractor.

3.2 PAYMENT
All costs incurred by the Contractor in the preparation and furnishing of as-built field data
drawings shall be included in the contract price and no separate payment will be made for this

work. Approval and acceptance of the final as-built field data record drawings shall be
accomplished before final payment is made to the Contractor.

END OF SECTION

DACWG67-01-B-0014 01702-2



01043/
Quillayute River Jetty Repair, La Push, Wa,

SECTION 02480
STONE
PART 1 GENERAL

1.1 APPLICABLE PUBLICATIONS. The following publications of the issues listed below, but
referred to thereafter by basic designation only, form a part of this specification to the extent
indicated by the reference thereto. The CRD method C-148 is provided in the Corps of
Engineers Handbook for Concrete and Cement which can be downloaded on the World Wide
Web at the following internet address:

http://Amww.wes.army.mil/SL/MTC/handbook/handbook.htm (letters are case sensitive)

U.S. DEPARTMENT OF THE ARMY, CORPS OF ENGINEERS

CRD-C 148 (1969) Testing Stone for Expansive Breakdown
on Soaking in Ethylene Glycol

AMERICAN SOCIETY OF TESTING MATERIALS (ASTM)

ASTM C-88 (1990) Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate (CRD-C 137-92)

ASTM C-127 (1988, R 1993) Specific Gravity and Absorption of
Coarse Aggregates (CRD-C 107-94)

ASTM C-131 (1989) Resistance to Degradation of Small-Size
Coarse Aggregate by Abrasion and Impact in the
Los Angeles Machine (CRD-C 117-91)

ASTM D-3740 (1996) Minimum Requirements for Agencies
Engaged in the Testing and/or Inspection of Soil and
Rock as Used in Engineering Design and

Construction

ASTM D-4992 (1994) Evaluation of Rock to be Used for Erosion
Control

ASTM E-548 (1994) General Criteria Used for Evaluating

Laboratory Competence
1.2 CONSTRUCTION FACILITIES
Temporary navigation aids and lights for Contractor’s equipment and breakwaters shall be

installed and maintained as required by and in a manner satisfactory to Contracting Officer and
U.S. Coast Guard.
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1.3 QUARRY

It is the Contractor’s responsibility to determine that the stone source or combination of sources
selected are capable of providing the quality, quantities, and gradation needed and at the rate
needed to maintain the scheduled progress of the work. The Contractor shall be responsible for
all arrangements for quarry permits and right-of way, for adequate investigation, and exploration,
and for selection, development, and operation of the quarry to supply stones for this contract of
the weight, size, and quality specified herein.

1.4 GOVERNMENT TESTING

1.4.1 General. Stone shall be durable material as approved by the Contracting Officer. Stone
shall be clean and angular, and the longest dimension of any stone shall not exceed three times
the shortest dimension. Stone shall be of suitable quality to ensure permanence to the structure
and in the climate in which it is to be used. Stone shall be free of expansive or other materials
that could cause accelerated deterioration by exposure to project climatic conditions. Stone
shall be free of cracks, blast fractures, bedding, seams and other defects that would tend to
increase its deterioration from natural causes. Inspections for cracks, fractures, seams, bands
of minerals, deleterious materials, and defects shall be made by visual examination. A hairline
crack that is defined as being detrimental shall have a minimum width of 0.1 mm (4 mil) and
shall be continuous for one-third the dimension of at least two sides of the stone. Stone shall be
free of bands of minerals and deleterious materials that would result in breakage or reduction of
specified stone weights or dimensions during or after placement. Each stone shall have
sufficiently uniform physical properties throughout so that all portions of the stone will meet the
specified test requirements. Weak or inferior-appearing portions of any non-uniform type stone
will be subjected to testing necessary to determine that the stone will not be susceptible to
splitting or differential weathering. Any stone containing an inferior rock material portion that
does not meet the specified test requirements will be rejected as unsatisfactory for construction.
Igneous flow breccia and volcanic breccia and sedimentary rocks have not performed well as
revetment and are considered unsuitable for use as Class A stone.

1.4.2 Stone Source(s). The acceptability of stone will be determined by existing laboratory
tests, geologic examination, and/or sampling and laboratory testing, and drop tests. Contractor
shall submit quarry test results from a laboratory that has been validated by the Corps of
Engineers, in accordance with the tests specified herein and which are representative of the
stone to be used on the project. The Contractor shall submit existing laboratory test
documentation to the Contracting Officer immediately after award and within 5 days of receipt of
Notice to Proceed. Such tests will be evaluated to determine if stones from the selected source
can meet quality standards as hereinafter specified. No laboratory rock testing will be performed
at Government expense prior to and after award of the contract.

1.4.3 Evaluation Testing of Stone. In the event existing satisfactory laboratory test results are
not available, the material shall be subjected to the tests outlined in these specifications to
determine the acceptability for use in the project. Contractor shall have the option to test
representative quarry samples at the Materials Testing Center (MTC) at the U.S. Army
Waterways Experiment Station in Vicksburg, MS or at one or more Corps of Engineers validated
commercial laboratories that have been designated to perform the required test(s).

1.4.3.1 Validation of Commercial Materials Testing Laboratories by MTC. Commercial laboratory
elected by the Contractor to perform the required testing shall be validated based on compliance
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with ASTM E 548 and relevant paragraphs of ASTM D 3740, and no work requiring testing shall
be permitted until the laboratory has been inspected and validated. The "Laboratory Inspection
Information Request” form with pertinent addresses and phone numbers is available on the
World Wide Web at internet address:

http://mwww.wes.amy.mil/SL/MTC/inspection.htm (letters are case sensitive)

See Part I, Paragraph SUBMITTALS, subparagraph Certificates. Contractor shall be aware that
the process to arrange for validation of a materials testing laboratory through the MTC; the time
to conduct the laboratory validation inspection and write the report; the time to coordinate and
prepare the validation certificate; and the time to complete the specified laboratory testing may
be a several month process. Also, Contractor shall be aware that the MTC does not certify nor
does it provide any accreditation to laboratories. The MTC conducts inspections to validate the
capability of a laboratory to perform specific tests as required by contract with the U.S. Army
Corps of Engineers. Contractor shall be responsible for coordination and the cost of laboratory
validation conducted through the MTC. See Section 01451 CONTRACTOR QUALITY
CONTROL. No laboratory validation inspections will be performed at Government expense.

1.4.4 Stone Sampling. Representative samples of stone from one or more quarries shall be
collected by a representative of the Quarry under the supervision of the Contracting Officer for
testing and acceptance prior to delivery of stone from quarry source to the site of the work.
Information to be provided with the samples shall include the location within the quarry from
which the sample was taken along with a field examination of the quarry. The field examination
shall include the information outlined in ASTM D 4992, paragraph 7. A sample of stone is defined
as 3 pieces roughly cubical in shape, with each single piece weighing 150 pounds, and total
cumulative weight of approximately 450 pounds. A separate quarry sample shall be made for
each different rock type. Shipped materials shall be identified as follows:

Project: Quillayute River Jetty Repair, La Push, WA

Contract Number: DACW67-00-C-

Contractor's Name:

CENWS Point of Contact: Bill Brooker (ACO) at (253) 964-2969 (ext 131)
Quantity of Material Enclosed (No. of Sacks/Pallets)

Quarry Source Name and Location including % Section, Township, Range

1.4.4.1 For stone samples being tested at the MTC, the Contractor shall ship sample(s) at its
expense directly to Waterways Experimental Station, Structures Laboratory, 3909 Halls Ferry
Road, Vicksburg, MS 39180, Attn: Mr. Toy Poole, (601) 634-3261. The ACO shall be notified to
arrange for testing at least 20 workdays before the stone leaves the quarry. Contractor should
budget $1,500.00 for each suite of laboratory rock tests per rock sample specified herein.

1.4.4.2 Contractor shall have the option to ship samples at its expense to one or more
commercial materials testing laboratory which have been validated by the Corps of Engineers to
perform the specified tests herein. Also, Contractor shall have the option to employ one or more
of the currently validated laboratories located in the Portland, Oregon area. Point of Contact
pertaining to a list of current validated materials testing laboratories is Mr. Jim Hinds at telephone
(503) 808-4846.

1.4.5 Acceptance of Materials. Acceptance of a source of stone is not to be construed as
acceptance of all material from that source. The right is reserved to reject materials from certain
localized areas, zones, strata, or channels, when such materials are unsuitable for stone as
determined by the Contracting Officer. The Contacting Officer also reserves the right to reject
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individual units of produced specified materials in stockpiles at the quarry, all transfer points, and
at the project construction site when such materials are determined to be unsuitable. Inspection
for acceptance of individual stones will be at the project construction site. If the Contracting
Officer, during the inspections, finds that the stone quality, gradation or weights of stone being
furnished are not as specified or are questionable, re-sampling and re-testing by the Contractor
will be required. Sampling of the delivered stone for testing and the manner in which the testing
is to be performed shall be as directed by the Contracting Officer. This additional sampling and
testing shall be performed at the Contractor's expense when test results indicate that the
materials do not meet specified requirements. When test results indicate that materials meet
specified requirements, an equitable adjustment in the contract price will be made for the
sampling and testing. Any material rejected shall be removed or disposed of as specified and at
the Contractor’'s expense.

1.4.6 Failure and Breakage of Stones. No material or stone shall be placed until those materials
have been approved by the Contracting Officer for use. Any stone broken during handling or
placing will be subject to reclassification of broken pieces. Broken pieces not meeting stone
gradation specified herein shall be removed from the site of work and no payment made therefor.
Any stone heavier than maximum weight for particular section may be placed in that section,
however, the stone will be paid for at contract price per ton for classification of stone specified
for that particular section. No contract extension will be granted because materials fail to meet
the specification requirements. Stone failing to meet the specified requirements will be removed
from the site of work at no additional cost to the Government.

1.5 SUBMITTALS
Government approval is required for all submissions with a "GA" designation; submittals having
an "FIO" designation are for information only. The following shall be submitted in accordance
with Section 01330 SUBMITTALS:

Reports
Gradation Test: GA.
Submit the gradation tests using the GRADATION TEST DATA SHEET for Class A stone.
Evaluation Tests: GA
Quality test on the stone in accordance with PART 2 paragraph: Evaluation of Testing of Stone
shall be the responsibility of the Contractor. Prior to delivery of such material to the work site,
submit a copy of the laboratory inspection report along with actions taken to correct deficiencies.
Submit a copy of the test reports.

Certificates
Stone: FIO

Submit certificates of compliance attesting that the materials meet specification requirements.

Laboratory: GA.
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Submit a copy of the documents provided by the Materials Testing Center (MTC) that validate
that the laboratory can perform the required tests. The individual tests shall be listed for which
the validation covers along with the date of the inspection.

Weigh Scale Certification: FIO.

Submit a copy of the certification from the regulation agency attesting to scale’s accuracy.
Certificate Weight Scale Tickets: FIO.

Submit a copy of each certified weight scale ticket one working day after weighing.

PART Il - PRODUCTS
2.1 STONE MATERIALS

2.1.1 Evaluation of Testing of Stone. Tests shall be conducted by the Contractor at its expense
in accordance with applicable ASTM and Corps of Engineers methods of tests given in the
Handbook for Concrete and Cement. Each stone piece shall meet the following test
requirements for quality:

Test Requirement
QD Specific Gravity (BSSD) 2.60 minimum.

(ASTM C-127) (CRD-C 107)

2 Absorption Not more than 3 percent
(ASTM C-127) (CRD-C 107)

3 Abrasion Not more than 20 percent loss
(ASTM C-131) (CRD-C 117)

4) Accelerated Expansion Not more than 10 percent
(No ASTM Equivalent to CRD-C 148) breakdown

5) Magnesium Sulfate Soundness, 5 cycles  Not more than 10 percent loss
(ASTM C-88) (CRD-C 137)

(6) Drop Test No breakage or cracking

2.1.2 Laboratory Stone Testing. The test results reported by the MTC or a Corps of Engineers
validated commercial materials testing laboratory will be considered as exact results for unit
weight, absorption, abrasion, and accelerated expansion, regardless of any permissible variance
that may be established by test procedures in determining the acceptability of stone furnished
under this contract. Test procedures to be utilized will be as follows:

(1-2) Specific Gravity and Absorption: Weight per cubic foot will be determined by
multiplying the bulk-saturated-surface-dry specific gravity (BSSD) times 62.4 pounds per cubic
foot. Specific gravity and absorption will be determined in accordance with ASTM C-127 (Corps
of Engineers Testing Procedure CRD-C 107), modified as follows: the test sample will consist
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of about 5,000 grams of generally cubical pieces of stone passing the 2-inch and retained on the
1-1/2 inch standard square mesh sieve sizes. Test pieces will be laboratory prepared by jaw
crushing and chipping. Test method permits a variance in reproduction of test results of 0.02 in
BSSD specific gravity and 0.05 percent in percentage of absorption. This variance in specific
gravity is equivalent to a variance of plus-or-minus 1.2 pounds per cubic foot in unit weights
computed from the specific gravity.

(3) Abrasion: Abrasion loss will be determined in accordance with ASTM C-131 (Corps
of Engineers Testing Procedure CRD-C 117), modified as follows: Test sample will be of the
same size and gradation as that described above for use in determination of specific gravity and
absorption, the abrasive charge used will comply with that used in Grading “A”, and the test
sample will be subjected to 500 revolutions. The standard test method designated ASTM C-535
(CRD-C 145) shall not be substituted for ASTM C-131.

(4) Accelerated Expansion (15 Days): The test sample will be tested in accordance with
Corps of Engineers Testing Procedure CRD-C 148, except as herein specified. Testing
procedure for sample size in CRD-C 148 will be modified as follows: The test sample will be
from 4,950 grams (10.83 pounds) to 5,050 grams (11.05 pounds) of 1-1/2 inch to 2 inch pieces.
Test results will be computed by dividing the number of pieces that breakdown by the number of
pieces in the original test sample. Failure or breakdown is defined as any piece separating into
two or more pieces or losing sufficient surface material to allow it to pass through the 1-1/2 inch
sieve. Maximum allowable breakdown is 10 percent over a period of 15 days. Weight loss
based on the original oven dry weight will be recorded.

(5) Magnesium Sulfate Soundness: The test is based upon ASTM C-88 (CRD-C 137).
Test sample will be similar to that described above for use in determination of specific gravity
and absorption. This test, which will be conducted through five cycles, which requires 2 to 3
weeks time for completion.

2.1.3 Physical Stone Testing by Drop Test. A drop test provides an immediate evaluation of the
durability of very large stones during handling of the stone including placement into a structure.
For comparability, several representative test stone(s) from each stone source shall be dropped
from a bucket or by other means from a height of not less than half the average diameter of the
stone onto a rigid surface or second stone of comparable size. Dumping from a truck is not
acceptable. The stone shall be examined carefully before as well as after the completion of the
test. Failure criteria are the development of new cracks, opening of old cracks, and the loss of a
piece from the surface of the stone. Each stone that is to be tested shall be dropped a total of
five times for evaluation purposes with examination after each drop. The Contractor shall
provide all necessary equipment and operating personnel to help perform the testing. Drop tests
shall be conducted by the Contractor under the supervision of the Contracting Officer.

2.1.4 Quarry Operations. Quarry operations shall be conducted by the Contractor in a manner
that shall produce stone conforming to the requirements specified and may involve selected
guarrying, handling, processing, blending, and loading as necessary, all of which shall be as
specified in Section 01451 CONTRACTOR QUALITY CONTROL. Blasting and handling of rock
shall be controlled by the Contractor to produce rock of the size ranges and quality specified.
Techniques such as the use of proper hole diameter, hole depth, hole angle, burden, and
spacing distances, types and distribution of explosives, delay intervals and sequence, removal of
muck piles between each shot, and special handling techniques are required as necessary to
produce the specified materials. All aspects of blasting operations shall be specifically designed
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so that the end product is not damaged from the blasting technique and that the stone is suitable
for the intended purpose.

2.1.5 Stone Gradation

2.1.5.1 Gradation Testing. Class A stone shall be graded with a minimum weight of individual
stones not less than 3 Tons and a maximum weight of 12 Tons. Fifty percent of the pieces shall
be 4 Tons or greater between Sta. 0+50 and Sta. 6+00. Fifty percent of the pieces shall be 7
Tons or greater Between Sta. 6+00 and Sta. 14+00.

2.1.5.2 Acceptance of Materials:

Materials will be inspected at the jobsite prior to placement. Contractor shall be responsible for
maintaining gradations as specified. Materials which do not meet gradation or quality as
hereinbefore specified will be rejected and no payment will be made regardless of any general
or provisional acceptance of materials from a stockpile or pit source.

PART 3 EXECUTION
3.1 PLACING OF MATERIALS
3.1.1 Placing Class A Stone

Limiting dimensions and slopes as shown on drawing or as directed by the Contracting Officer
shall be subject to such reasonable variations as may be necessary in placing stone. Each
armor stone piece shall be individually placed and rest securely upon underlying material and
shall be in contact and interlock with adjacent stone to the maximum extent possible. Stone
shall be placed on underlying material in such a manner as to produce a reasonable, well
graded mass with minimum practicable percentage of voids. Stone shall be placed in a
manner that will avoid displacement of underlying material to the greatest extent possible.
Finished stone work shall be free of objectionable pockets of small stones and clusters of large
stones. A tolerance from slope lines of plus 2.0 feet from top elevations and from slope lines
shown on drawing will be allowed in finished surface, except that either extreme of such
tolerance shall not be continuous over an area greater than 2500 square feet. Desired
distribution of various sizes of stones throughout mass may be obtained either by selective
loading at quarry or other source, by controlled placing of successive loads during final placing,
or by a combination of these methods.

3.2 CONTROL OF SEDIMENTATION

Contractor shall conduct his operation in such a manner that sedimentation and turbidity from
placement operations will not enter the Quillayute River. Conditions specified in the State Water
Quality Certification issued by the Department of Ecology, attached at the end of Section 01061,
shall be complied with.

3.3 ADDITIONAL REQUIREMENTS

See SECTION: 01061 - ENVIRONMENTAL PROTECTION for additional jetty requirements.
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3.4 EQUIPMENT
3.4.1 General

Equipment shall be capable of placing armor stone and graded riprap in a manner that will
provide a well keyed mass without damage to stone. Stone placing equipment shall have
capability to place stone to lines, grades, and slopes shown.

3.4.2 Wire rope, cable, or chain used on hoisting equipment and rock handling devices shall
comply with EM 385-1-1, except that a safety factor of 3-1/2 for wire rope will be permitted
while lifting stone based upon manufacturer's published or specifically guaranteed strength.
Inspections shall comply with all requirements as specified in EM 385-1-1.

3.4.3 All stone transporting and handling equipment, except transporting equipment being
unloaded, and all equipment operators and other personnel shall be kept well beyond swinging
limits of rock hoisting equipment during unloading operations.

3.4.4 Contractor shall permit Contracting Officer and any authorized representative of
Contracting Officer to ride in the cab of stone placing equipment in order to view operation for
positioning of individual stones.

3.5 STOCKPILING OF MATERIALS

Contractor may at his option stockpile materials prior to placement, as approved by the
Contracting Officer.

3.6 ROAD, UTILITIES, AND PROPERTY MAINTENANCE AND RESTRICTIONS

3.6.1 Contractor, in advance of performing any work under this contract shall contact the

proper city, county, state, and Federal agencies for load, width, time, and use restrictions for
streets and roads. The haul route through the City of La Push shall be coordinated and
approved by the Quileute Indian Tribe. Point of Contact for the Quileute Indian Tribe is Neal
Malmstren, (360) 272-6739. Roads used by the Contractor shall be kept in good repair during
hauling operations and shall be left in good repair when work is completed. Contractor will be
held responsible for all maintenance and repairs and at completion of project shall return existing
roads to condition existing at time of first use. Prior to start of construction, the Contractor and
Contracting Officer shall jointly inspect and review the road condition, and the Contractor shall
prepare and submit, in writing, a road condition inventory (photos and/or video documentation
optional). Upon completion of the Quillayute River Jetty, but prior to beginning asphalt road repair,
the Contractor shall prepare and submit, in writing, an inventory of necessary asphalt road repair
work. This inventory shall be approved by the Contracting Officer prior to initiation of road repair
work by the Contractor.

3.6.2 Unless otherwise approved by the Contracting Officer, clean angular rock shall be used to
construct any access road placed on top of the jetty structure. Rock used to construct an
access road placed on top of the jetty between stations 00+50 and 14+00 shall have a minimum
dimension of 8 inches. Beach logs and driftwood that are removed from the construction area
shall be relocated to the area immediately south of the jetty.

3.6.3 Dust shall be controlled as specified in Section ENVIRONMENTAL PROTECTION.
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3.6.4 Contractor shall provide, erect, and maintain all necessary barricades; suitable and
sufficient red lights, danger signals, detour, and other signs; provide a sufficient number of
flagmen and take all necessary precautions for protection of park and safety of public during
the entire time Contractor has equipment operating on tribal property.

END OF SECTION
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SECTION 02515
PATCHING OF ASPHALT PAVEMENT
PART 1 GENERAL (This section is applicable to repair of damage done to existing pavement
per SECTION 02480, PARAGRAPH 3.7, Roads, Utilities, and Property Maintenance and
Restrictions)

1.1 APPLICABLE PUBLICATIONS

The publications listed below form a part of this specification to the extent referenced. The
publications are referenced to in the text by the designation only.

STATE OF WASHINGTON

Standard Specifications for Road and Bridge Construction and State Materials Manual,
dated 1991 (WSHD).

1.2 1991 STATE STANDARD SPECIFICATIONS FOR ROAD, BRIDGE AND MUNICIPAL
CONSTRUCTION

Whenever this specification is referenced, the following is understood.

1.2.1 Whenever the term Commission or Department occurs, it shall mean the Government.
Whenever the term Director or Executive Officer occurs, it shall mean the Contracting Officer.

1.2.2 Whenever the term Engineer occurs, it shall mean the Contracting Officer.

1.2.3 Whenever a discrepancy occurs between the 1991 Standard Specification and this
specification, it is understood that this specification governs.

1.3 REQUIREMENTS

1.3.1 General

The aggregate base, prime coat, asphalt emulsion, and bituminous surface course shall
conform to the requirements of the Standard Specifications for Road and Bridge Construction,
State of Washington, Department of Transportation.

1.4 MATERIAL

1.4.1 Aggregates

The grading and proportioning of aggregates shall be such that the combined mineral aggregate
conforms to the specified requirements.

1.4.1.1 Aggregates for base course shall conform to Section 9-03.10 of the WSHD Standard
Specification, Class B.
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1.4.1.2 Aggregates for asphaltic concrete shall conform to Section 9-03-8 of the WSHD
Standard Specifications, Class B.
1.4.2 Asphalt Materials

1.4.2.1 Asphalt cement shall conform to Section 9-02.1 of the WSHD Standard Specification,
grade AR-4000.

1.4.2.2 Liquid Asphalt, MC-70, shall conform to Section 9-02.1.2 of the WSHD Standard
Specifications.

1.5 BASE COURSE

1.5.1 Aggregate base shall be placed in accordance with requirements of Sections 4-04.3(1)
through 4-04.3(5) inclusive of the WSHD Standard Specifications and to the thickness of the
existing base course. The materials shall be compacted as required in the WSHD Standard
Specifications.

1.6 ASPHALT CONCRETE

1.6.1 All materials shall be furnished by the Contractor. The bituminous concrete shall consist
of mineral aggregate, uniformly mixed with bituminous material in a central plant in accordance
with Section 5-04 of the Standard Specifications. The percentage of asphalt cement binder shall
be in accordance with Section 9-03.8(6) of the WSHD Standard Specifications between 5 and 7
percent. The mixing plant and construction equipment shall conform to the requirements of
Section 5-04(1) of WSHD Standard Specifications.

1.7 ASPHALT PAVING PATCHING

1.7.1 Preparation

The preparation and compaction of the subgrade shall be in accordance with the requirements
of Paragraph: BASE COURSE. Before the patch is constructed all pavement cuts shall be saw
cut so that the marginal lines of the patch will form a rectangle with straight edges and vertical
faces.

1.7.2 Patching of Pavement

After the subgrade has been prepared asphalt pavement Class B shall be placed to a thickness
of the existing asphalt pavement depth, or to a minimum of 2 inches, whichever depth is the
greater, leveled and compacted to conform to the adjacent paved surface. Immediately

thereatfter, all joints between the new and original asphalt pavement shall be painted with hot
asphalt or asphalt emulsion and be covered with dry paving sand before the asphalt solidifies.

END OF SECTION
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